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. For federal-aid projects, the Department is modifying its DBE program.
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STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable
revised standard plans (RSPs) listed below are included in the project plans.

A10A Abbreviations (Sheet 1 of 2)

A10B Abbreviations (Sheet 2 of 2)

A10C Lines and Symbols (Sheet 1 of 3)

A10D Lines and Symbols (Sheet 2 of 3)

A10E Lines and Symbols (Sheet 3 of 3)

A20A Pavement Markers and Traffic Lines, Typical Details
A20B Pavement Markers and Traffic Lines, Typical Details
A20C Pavement Markers and Traffic Lines, Typical Details
A20D Pavement Markers and Traffic Lines, Typical Details
RSP A24A Pavement Markings - Arrows

A24B Pavement Markings - Arrows and Symbols

A24D Pavement Markings - Words

RSP A24E Pavement Markings - Words, Limit and Yield Lines
AB2A Excavation and Backfill - Miscellaneous Details
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A73C
A77A2

A77B1
A77C2
A77C3

A77C4

RSP A77C5

RSP A77C6

A77E1
A77E2
A77F4
A77G3
A77H1
A77H3
A7712

A77J1

A77J2

A77J4
A78B

A78C1
A78C2
A78D1
A78|
A87B
P70
RSP P74
RSP P75
RSP D73
D74B
D74C

DELINEATORS, CHANNELIZERS AND BARRICADES

METAL BEAM GUARD RAILING - STANDARD RAILING SECTION (STEEL POST WITH
NOTCHED W0oD OR NOTCHED RECYCLED PLASTIC BLOCK)

METAL BEAM GUARD RAILING - STANDARD HARDWARE
METAL BEAM GUARD RAILING - STEEL POST AND NOTCHED WOOD BLOCK DETAILS

METAL BEAM GUARD RAILING - TYPICAL LINE POST EMBEDMENT AND HINGE POINT
OFFSET DETAILS

METAL BEAM GUARD RAILING - TYPICAL RAILING DELINEATION AND DIKE POSITIONING

DETAILS

METAL BEAM GUARD RAILING - TYPICAL VEGETATION CONTROL STANDARD RAILING
SECTION

METAL BEAM GUARD RAILING - TYPICAL VEGETATION CONTROL FOR TERMINAL
SYSTEM END TREATMENTS

METAL BEAM GUARD RAILING - TYPICAL LAYOUTS FOR EMBANKMENTS

METAL BEAM GUARD RAILING - TYPICAL LAYOUTS FOR EMBANKMENTS

METAL BEAM GUARD RAILING - TYPICAL LAYOUTS FOR STRUCTURE DEPARTURE
METAL BEAM GUARD RAILING - TYPICAL LAYOUTS FOR ROADSIDE FIXED OBJECTS
METAL RAILING - END ANCHOR ASSEMBLY (TYPE SFT)

METAL RAILING - ANCHOR CABLE AND ANCHOR PLATE DETAILS

METAL BEAM GUARD RAILING - BURIED POST END ANCHOR

METAL BEAM GUARD RAILING - CONNECTIONS TO BRIDGE RAILINGS WITHOUT
SIDEWALKS DETAILS NO. 1

METAL BEAM GUARD RAILING - CONNECTIONS TO BRIDGE RAILINGS WITHOUT
SIDEWALKS DETAILS NO. 2

METAL BEAM GUARD RAILING - TRANSITION RAILING (TYPE WB)

THRIE BEAM BARRIER - STANDARD BARRIER RAILING SECTION (STEEL POST WITH
NOTCHED W0OD BLOCK OR NOTCHED RECYCLED PLASTIC BLOCK)

THRIE BEAM BARRIER - STANDARD HARDWARE DETAILS

THRIE BEAM BARRIER - POST AND BLOCK DETAILS

THRIE BEAM BARRIER - AT FIXED OBJECTS IN MEDIAN

DOUBLE THRIE BEAM BARRIER - CONNECTION TO CONCRETE BARRIER

HOT Mix ASPHALT DIKES

HOT Mix ASPHALT PAVING (LONGITUDINAL TAPERED NOTCHED WEDGE JOINT)
PAVEMENT EDGE TREATMENTS

PAVEMENT EDGE TREATMENTS - OVERLAYS

DRAINAGE INLETS

DRAINAGE INLETS

DRAINAGE INLET DETAILS
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D75A STEEL PIPE INLETS
D75C PIPE INLETS - LADDER AND TRASH RACK DETAILS
RSP D77A GRATE DETAILS

D78C INLET DEPRESSIONS - HOT MIX ASPHALT SHOULDERS

D98D SLOTTED PLASTIC PIPE DRAIN DETAILS

H1 LANDSCAPE AND EROSION CONTROL - ABBREVIATIONS

H2 LANDSCAPE - SYMBOLS

H3 LANDSCAPE DETAILS

H5 LANDSCAPE DETAILS

Heé LANDSCAPE DETAILS

H7 LANDSCAPE DETAILS

H9 LANDSCAPE DETAILS

T1A TEMPORARY CRASH CUSHION, SAND FILLED (UNIDIRECTIONAL)

T1B TEMPORARY CRASH CUSHION, SAND FILLED (BIDIRECTIONAL)

T2 TEMPORARY CRASH CUSHION, SAND FILLED (SHOULDER INSTALLATIONS)

T3A TEMPORARY RAILING (TYPE K)

T3B TEMPORARY RAILING (TYPE K)

T63 TEMPORARY WATER POLLUTION CONTROL DETAILS (TEMPORARY DRAINAGE INLET
PROTECTION)

T64 TEMPORARY WATER POLLUTION CONTROL DETAILS (TEMPORARY DRAINAGE INLET
PROTECTION)

T65 TEMPORARY WATER POLLUTION CONTROL DETAILS [TEMPORARY FENCE (TYPE ESA)]

RS1 ROADSIDE SIGNS, TYPICAL INSTALLATION DETAILS NO. 1

RS2 ROADSIDE SIGNS - WOOD POST, TYPICAL INSTALLATION DETAILS NoO. 2

RS4 ROADSIDE SIGNS, TYPICAL INSTALLATION DETAILS NO. 4

S82 ROADSIDE LAMINATED SIGN - SINGLE OR MULTIPLE PANEL, TYPE B (1" THICK)

S93 FRAMING DETAILS FOR FRAMED SINGLE SHEET ALUMINUM SIGNS, RECTANGULAR
SHAPE

S94 ROADSIDE FRAMED SINGLE SHEET ALUMINUM SIGNS, RECTANGULAR SHAPE

S95 ROADSIDE SINGLE SHEET ALUMINUM SIGNS, DIAMOND SHAPE

ES-1A ELECTRICAL SYSTEMS (LEGEND, NOTES AND ABBREVIATIONS)

ES-1B ELECTRICAL SYSTEMS (LEGEND, NOTES AND ABBREVIATIONS)

ES-1C ELECTRICAL SYSTEMS (LEGEND, NOTES AND ABBREVIATIONS)

ES-2A ELECTRICAL SYSTEMS (SERVICE EQUIPMENT)

ES-2C ELECTRICAL SYSTEMS (SERVICE EQUIPMENT NOTES, TYPE Il SERIES)

ES-2E ELECTRICAL SYSTEMS (SERVICE EQUIPMENT ENCLOSURE AND TYPICAL WIRING
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DIAGRAM, TYPE IIl - B SERIES)

ES-3C ELECTRICAL SYSTEMS (CONTROLLER CABINET FOUNDATION DETAILS)

ES-5A ELECTRICAL SYSTEMS (DETECTORS)

ES-5B ELECTRICAL SYSTEMS (DETECTORS)

ES-7R ELECTRICAL SYSTEMS (SIGNAL AND LIGHTING, MISCELLANEOUS ATTACHMENT)

RSP ES-8A ELECTRICAL SYSTEMS (PULL BOX)

(
(
(
ES-5D ELECTRICAL SYSTEMS (CURB TERMINATION AND HANDHOLE)
(
(
ES-13A ELECTRICAL SYSTEMS (SPLICING DETAILS)
(

ES-13B ELECTRICAL SYSTEMS (FUSE RATING, KINKING AND BANDING DETAIL)

CANCELED STANDARD PLANS LIST

The standard plan sheets listed below are canceled and not applicable to this contract.

B3-1 Canceled on April 20, 2012
B3-2 Canceled on April 20, 2012
B3-3 Canceled on April 20, 2012
B3-4 Canceled on April 20, 2012
B3-7 Canceled on April 20, 2012
B3-8 Canceled on April 20, 2012
ES-8 Canceled on January 20, 2012
ES-10 Canceled on July 20, 2012
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NOTICE TO BIDDERS

Bids open Thursday, June 6, 2013
Dated April 15, 2013
General work description: Cold plane and HMA overlay, reconstruct MBGR.

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO
COUNTY IN SAN DIEGO FROM 0.5 MILE WEST OF CONVOY STREET OVERCROSSING TO 0.4
MILE WEST OF ROUTE 163/52 SEPARATION.

District-County-Route-Post Mile: 11-SD-52-5.0/6.2
Contract No. 11-402804

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes
a majority of the work.

The DBE Contract goal is 4 percent.
Federal-aid project no.:

ACSTP-P052(017)E

Bids must be on a unit price basis.

Complete the work, excluding plant establishment work, within 100 working days.
Complete the work, including plant establishment work, within 350 working days.
Complete the plant establishment work within 250 working days.

The estimated cost of the project is $3,420,000.

No prebid meeting is scheduled for this project.

The Department will receive bids until 2:00 p.m. on the bid open date at 3347 Michelson Drive, Suite 100,
Irvine, CA 92612-1692. Bids received after this time will not be accepted.

The Department will open and publicly read the bids at the above location immediately after the specified
closing time.

District office addresses are provided in the Standard Specifications.
Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hg/esc/oe/project_status/bid_ing.html

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before
bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site,
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work
is located.

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor
are available at http://www.dot.ca.gov/hg/esc/oe/federal-wages.
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If the minimum wage rates as determined by the United States Secretary of Labor differs from the general
prevailing wage rates determined by the Director of the California Department of Industrial Relations for
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage
rate. The Department does not accept lower State wage rates not specifically included in the federal
minimum wage determinations. This includes helper, or other classifications based on hours of
experience, or any other classification not appearing in the federal wage determinations. Where federal
wage determinations do not contain the State wage rate determination otherwise available for use by the
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal
minimum wage rate that most closely approximates the duties of the employees in question.

The Department has made available Notices of Suspension and Proposed Debarment from the Federal
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hg/esc/oe/contractor_info.
Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Department of Transportation

D11CFD
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COPY OF BID ITEM LIST

Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
1 070030 LEAD COMPLIANCE PLAN LS
LUMP SUM
2 120090 CONSTRUCTION AREA SIGNS LS
LUMP SUM
3 120100 TRAFFIC CONTROL SYSTEM LS
LUMP SUM
4 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 96
5 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 2,490
6 120300 TEMPORARY PAVEMENT MARKER EA 54
7 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) | EA 6
8 129000 TEMPORARY RAILING (TYPE K) LF 300
9 025566 ALTERNATIVE TEMPORARY CRASH CUSHION EA 1
SYSTEM
10 130100 JOB SITE MANAGEMENT LS
LUMP SUM
11 130200 PREPARE WATER POLLUTION CONTROL LS
PROGRAM LUMP SUM
12 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 36
13 130730 STREET SWEEPING LS
LUMP SUM
14 141000 TEMPORARY FENCE (TYPE ESA) LF 9,480
15 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC LF 450
STRIPE (HAZARDOUS WASTE)
16 141120 TREATED WOOD WASTE LB 9,560
17 150685 REMOVE IRRIGATION FACILITY LS
LUMP SUM
18 150711 REMOVE PAINTED TRAFFIC STRIPE LF 13,900
19 150712 REMOVE PAINTED PAVEMENT MARKING SQFT 96
20 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 2,230
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Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
21 150771 REMOVE ASPHALT CONCRETE DIKE LF 7,180
22 151224 REMOVE DELINEATOR EA 9
23 025567 RECONSTRUCT SINGLE THRIE BEAM BARRIER | LF 300

(STEEL POST)
24 025568 RECONSTRUCT FLARED TERMINAL SYSTEM EA 1
25 025569 RECONSTRUCT IN-LINE TERMINAL SYSTEM EA 1
26 025570 RECONSTRUCT METAL BEAM GUARD RAILING |LF 920

(7' STEEL POST)
27 025571 RECONSTRUCT METAL BEAM GUARD RAILING |LF 1,280

(STEEL POST)
28 025572 RESET CONCRETE BARRIER (TYPE K) LF 3,620
29 152430 ADJUST INLET EA 12
30 152434 ADJUST RISER EA 2
31 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD 24,600
32 190101 ROADWAY EXCAVATION CcY 60
33 198010 IMPORTED BORROW (CY) CcY 1,110
34 200002 ROADSIDE CLEARING LS

LUMP SUM
35 200122 WEED GERMINATION SQYD 26,500
36 202004 IRON SULFATE (LB) LB 1,690
37 202011 MULCH cY 800
38 202035 FERTILIZER (PACKET) EA 20,300
39 204035 PLANT (GROUP A) EA 6,750
40 204099 PLANT ESTABLISHMENT WORK LS
LUMP SUM
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Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
41 206400 CHECK AND TEST EXISTING IRRIGATION LS

FACILITIES LUMP SUM
42 206560 CONTROL AND NEUTRAL CONDUCTORS LS

LUMP SUM

43 206602 1" ELECTRIC REMOTE CONTROL VALVE EA 3
44 206604 1 1/2" ELECTRIC REMOTE CONTROL VALVE EA 15
45 206605 2" ELECTRIC REMOTE CONTROL VALVE EA 3
46 208465 SPRINKLER (TYPE A-5) EA 12
47 208466 SPRINKLER (TYPE A-6) EA 110
48 208467 SPRINKLER (TYPE A-7) EA 36
49 208468 SPRINKLER (TYPE A-8) EA 19
50 208482 SPRINKLER (TYPE C-2) EA 120
51 208575 2" GATE VALVE EA 4
52 208588 3" GATE VALVE EA 3
53 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) |LF 4,260
(F)
54 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 1,768
(F) LINE)
55 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 1,050
(F) LINE)
56 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) |LF 2,594
(F)
57 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 1,450
(F) LINE)
58 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) |LF 1,287
(F)
59 208281 6" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 1,484
(F)
60 210010 MOVE-IN/MOVE-OUT EA 1

(EROSION CONTROL)
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Item Item Code Item Description Unit of Measure | Estimated Quantity

No.

61 210250 EROSION CONTROL SQFT 191,000
(BONDED FIBER MATRIX) (SQFT)

62 210600 COMPOST SQFT 152,000

63 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 4.4

64 390132 HOT MIX ASPHALT (TYPE A) TON 22,700

65 390136 MINOR HOT MIX ASPHALT TON 240

66 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 330

67 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) LF 720

68 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 4,940

69 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 1,770

70 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS SQYD 260
AREA)

71 397005 TACK COAT TON 49

72 560245 FURNISH LAMINATED PANEL SIGN SQFT 120
(1"-TYPE B)

73 568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING EA 1
POST

74 642115 18" SLOTTED PLASTIC PIPE LF 10

75 721431 CONCRETE (CONCRETE APRON) cY 1.7

76 750001 MISCELLANEOUS IRON AND STEEL LB 82

(F)

77 820107 DELINEATOR (CLASS 1) EA 89

78 820118 GUARD RAILING DELINEATOR EA 37

79 832002 METAL BEAM GUARD RAILING LF 180
(STEEL POST)

80 025573 METAL BEAM GUARD RAILING RAIL ELEMENT LF 220

(RUB RAIL)
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Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
81 025574 VEGETATION CONTROL SQYD 160
(MINOR HOT MIX ASPHALT)
82 839303 SINGLE THRIE BEAM BARRIER LF 320
(STEEL POST)
83 839541 TRANSITION RAILING (TYPE WB) EA 4
84 839578 END CAP (TYPE TC) EA 6
85 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8
86 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 3
87 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 800
88 846001 4" THERMOPLASTIC TRAFFIC STRIPE LF 31,400
(ENHANCED WET NIGHT VISIBILITY)
89 846004 4" THERMOPLASTIC TRAFFIC STRIPE LF 730
(ENHANCED WET NIGHT VISIBILITY) (BROKEN
17-7)
90 846005 4" THERMOPLASTIC TRAFFIC STRIPE LF 23,000
(ENHANCED WET NIGHT VISIBILITY) (BROKEN
36-12)
91 846009 8" THERMOPLASTIC TRAFFIC STRIPE LF 3,880
(ENHANCED WET NIGHT VISIBILITY)
92 846010 8" THERMOPLASTIC TRAFFIC STRIPE LF 3,260
(ENHANCED WET NIGHT VISIBILITY) (BROKEN
12-3)
93 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,020
94 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,380
95 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT | LS
SYSTEM ELEMENTS DURING CONSTRUCTION LUMP SUM
96 860890 MODIFY TRAFFIC MONITORING STATION LS
(COUNT) LUMP SUM
97 025575 MODIFY TRAFFIC SIGNAL (LOCATION 1) LS
LUMP SUM
98 025576 MODIFY TRAFFIC SIGNAL (LOCATION 2) LS
LUMP SUM
99 999990 MOBILIZATION LS
LUMP SUM
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SPECIAL PROVISIONS

DIVISION | GENERAL PROVISIONS
1 GENERAL

Add to section 1-1.01:

Bid Items and Applicable Sections

ltem Item description Applicable

code section
025566 ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM 12
025567 RECONSTRUCT SINGLE THRIE BEAM BARRIER (STEEL POST) 15
025568 RECONSTRUCT FLARED TERMINAL SYSTEM 15
025569 RECONSTRUCT IN-LINE TERMINAL SYSTEM 15
026570 RECONSTRUCT METAL BEAM GUARD RAILING (7' STEEL POST) 15
025571 RECONSTRUCT METAL BEAM GUARD RAILING (STEEL POST) 15
025572 RESET CONCRETE BARRIER (TYPE K) 15
025573 METAL BEAM GUARD RAILING RAIL ELEMENT (RUB RAIL) 83
025574 VEGETATION CONTROL (MINOR HOT MIX ASPHALT) 83
025575 MODIFY TRAFFIC SIGNAL (LOCATION 1) 86
025576 MODIFY TRAFFIC SIGNAL (LOCATION 2) 86

AAAAANAANAAAANAAAANANAANAANAAAANAANAANAANAANAN

2 BIDDING

Add to section 2-1.06B:

The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description

Included in the Information Handout

September 15, 2009

District Preliminary Geotechnical Report dated

Available as specified in the Standard Cross sections
Specifications

AAAAANAANAAAANAAAANANAANAANAAAANAANAANAANAANANN
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5 CONTROL OF WORK

Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in
progress at or near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no. County—Route—Post Mile City Type of work

11-270804 SD-5,8,15,52,67,805 Various Place Rock Slope
Protection and
Rehabilitate Culverts

AAAAANAANAAAANAAAANANAANAANAAANAANAANAAAANAANANN

9 PAYMENT

Add to section 9-1.16C:
The following items are eligible for progress payment even if they are not incorporated into the work:

Control and Neutral Conductors
Pipe (Irrigation Systems)

Valves

Sprinklers

Barriers (Except Concrete Barriers)
Railings

ogkwN =

AAAANAANAANAANAANAANANANAANANAAANANANAANANAAANANAANANAANANAAAANAANANN

DIVISION I GENERAL CONSTRUCTION
12 TEMPORARY TRAFFIC CONTROL

Replace section 12-2 with:
12-2 CONSTRUCTION PROJECT FUNDING SIGNS
12-2.01 GENERAL

Section 12-2 includes specifications for installing construction project funding signs.

Construction project funding signs must comply with the details shown on the Department's Traffic
Operations Web site.

Keep construction project funding signs clean and in good repair at all times.

12-2.02 MATERIALS
Construction project funding signs must be wood post signs complying with section 56-4.

Sign panels for construction project funding signs must be framed, single sheet aluminum panels
complying with section 56-2.

The background on construction project funding sighs must be Type Il retroreflective sheeting on the
Authorized Material List for signing and delineation materials.

Contract No. 11-402804
9



The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway
Administration's Color Tolerance Chart.

The legend for the type of project on construction project funding signs must read as follows:
HIGHWAY REPAIR

The legend for the types of funding on construction project funding signs must read as follows and in the
following order:

FEDERAL HIGHWAY TRUST FUNDS
STATE HIGHWAY FUNDS

The Engineer will provide the year of completion for the legend on construction project funding signs.
Furnish and install a sign overlay for the year of completion within 10 working days of notification.

The size of the legend on construction project funding signs must be as described. Do not add any
additional information unless authorized.

12-2.03 CONSTRUCTION

Install 2 Type 2 construction project funding signs at the locations designated by the Engineer before
starting major work activities visible to highway users.

When authorized, remove and dispose of construction project funding signs upon completion of the
project.

12-2.04 PAYMENT

Not Used

Add to section 12-3.12C:

Start displaying the message on the portable changeable message sign 30 minutes before closing the
lane.

Place the portable changeable message sign in advance of the 1st warning sign for each:

Stationary lane closure
Off-ramp closure
Connector closure
Shoulder closure

Eal

Replace section 12-3.13 with:
12-3.13 IMPACT ATTENUATOR VEHICLE
12-3.13A General
12-3.13A(1) Summary

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle
during moving lane closures and when placing and removing components of stationary lane closures,
ramp closures, shoulder closures, or a combination.

Do not use an impact attenuator vehicle to place, remove, or place and remove components of a
stationary traffic control system where the useable shoulder width is less than 10 feet unless authorized.

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway
Research Program 350:

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more
2. Testlevels 2 or 3 if the preconstruction posted speed limit is 45 mph or less
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Comply with the attenuator manufacturer's instructions for:

1. Support truck
2. Trailer-mounted operation
3. Truck-mounted operation

Flashing arrow signs must comply with section 12-3.03. You may use a portable changeable message
sign instead of a flashing arrow sign. If a portable changeable message sign is used as a flashing arrow
sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD.

12-3.13A(2) Definitions

impact attenuator vehicle: A support truck that is towing a deployed attenuator mounted to a trailer or a
support truck with a deployed attenuator that is mounted to the support truck.

12-3.13A(3) Submittals
Upon request, submit a certificate of compliance for each attenuator used on the project.

12-3.13A(4) Quality Control and Assurance
Do not start impact attenuator vehicle activities until authorized.

Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the Engineer,
subcontractors, and other parties involved with traffic control to discuss the operation of the impact
attenuator vehicle during moving lane closures and when placing and removing components of stationary
traffic control systems.

Schedule the location, time, and date for the preinstallation meeting with all participants. Furnish the
facility for the preinstallation meeting within 5 miles of the job site or at another location if authorized.

12-3.13B Materials
Attenuators must be a brand on the Authorized Material List for highway safety features.

The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except the
weight of the support truck must not be less than 16,100 or greater than 26,400 pounds.

For the Trinity MPS-350 truck—mounted attenuator, the support truck must not have a fuel tank mounted
underneath within 10'-6" of the rear of the support truck.

Each impact attenuator vehicle must have:

1. Legal brake lights, taillights, sidelights, and turn signals

2. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating
4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45
degrees

3. Type Il flashing arrow sign

4. Flashing or rotating amber light

5. Operable 2-way communication system for maintaining contact with workers

12-3.13C Construction
Except where prohibited, use an impact attenuator vehicle:

1. To follow behind equipment and workers who are placing and removing components of a stationary
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents
intrusion into the workspace from passing traffic.

2. As a shadow vehicle in a moving lane closure.

After placing components of a stationary traffic control system you may place the impact attenuator
vehicle in advance of the work area or at another authorized location to protect traffic and workers.

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening
upon impact by an errant vehicle.
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Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during
work activities at your expense.

12-3.13 Payment
Not Used

Add to section 12-3
12-3.18 ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM
12-3.18A General
12-3.18A(1) Summary

This section includes specifications for installing and maintaining alternative temporary crash cushion
system as shown under the manufacturer's installation instructions and these special provisions.

The allowable alternatives for temporary crash cushion must consist of one of the following National
Cooperative Highway Research Program (NCHRP) Report 350, 1993, Test Level 3 devices.

12-3.18B Submittals

Submit a certificate of compliance and a copy of the manufacturer's installation instructions for the
alternative temporary crash cushion.

12-3.18C Materials
An alternative temporary crash cushion must be one of the following:

1. TYPE ADIEM-350 Manufactured by Trinity Industries, Inc., and must include the items detailed for
crash cushion (Type ADIEM 350) shown on the manufacturer plans and installation instructions. You
can obtain the crash cushion (Type ADIEM 350) from the supplier, C&W Construction Specialties,
Inc., 2419 Palma Drive, Ventura, CA 93003, telephone (805) 642-0204, fax (805) 642-5141.

2. TYPE ACZ -350 - Gating, non-redirective crash cushion manufactured by Energy Absorption, must
include items detailed for Type ACZ -350 shown on the manufacturer plans and installation
instructions. The ACZ - 350 can be obtained from the distributor, National Trench Safety LLC, 1421
N. Baxter Street, Anaheim, CA 92608, telephone (714) 491-7393, fax (714) 7397.

3. TYPE ABORB - 350 - Gating, non-redirective crash cushion manufactured by Barrier Systems, and
must include items detailed for the temporary crash cushion (Type Absorb 350) shown on the
manufacturer plans and installation instructions. The Absorb 350 can be obtained from the distributor,
Statewide Safety & Signs, 522 Lindon lane, Nipomo, CA 93444, telephone (805) 929-5070, fax (805)
929-5786.

12-3.18D Construction

The alternative temporary crash cushion must be installed in conformance with the manufacturer's
installation instructions.

Concrete anchorage devices for attaching alternative temporary crash cushion to the base slab is limited
to those provided by the manufacturer.

Concrete anchor slab when required must comply with section 51, except the strength is to be 4,000 psi
at 28 days.

After installing the temporary crash cushion, dispose of surplus excavated material in a uniform manner
along the adjacent roadway where designated by the Engineer.

1-3.18E Payment
Not used
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Add to section 12-4.02A:
Designated holidays are as shown in the following table:

Designated Holidays

Holiday Date observed
New Year's Day January 1st
Washington's Birthday | 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th
falls on a Saturday, the preceding Friday is a designated holiday.

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including
sections closed to traffic.

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown.

Add between the 3rd and 4th paragraphs of the RSS for section 12-4.03:

For the following operations, submit the contingency plan and discuss with the Engineer at least 5
business days before starting that operation:

Activity requiring a full roadway closure

Cold planning HMA for depths of 2 inches or greater
HMA paving

Striping

rpOO A

Add to section 12-4.03:

For each 10-minute interval or fraction thereof past the time specified to reopen the closure, the
Department deducts the amount for damages per interval shown below. Damages are limited to 5 percent
of the total bid per occurrence. Damages are not assessed if the Engineer orders the closure to remain in
place beyond the scheduled pickup time.
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Type of facility

Route or segment

Period

Damages/interval ($)

Mainline

Rte 52

1st half hour

2nd half hour

2nd hour and
beyond

$2,400 / 10 minutes
$3,650 / 10 minutes
$4,850 / 10 minutes

Connector

NB 15 Conn to
WB 52

1st half hour

2nd half hour

2nd hour and
beyond

$1,000/ 10 minutes
$1,000/ 10 minutes
$1,000/ 10 minutes

Connector

SB 15 Conn to
WB 52

1st half hour

2nd half hour

2nd hour and
beyond

$1,000 / 10 minutes
$1,000 / 10 minutes
$1,000 / 10 minutes

Connector

NB 163 Conn to
WB 52

1st half hour

2nd half hour

2nd hour and
beyond

$1,000 / 10 minutes
$1,000 / 10 minutes
$1,000 / 10 minutes

Connector

SB 163 Conn to
WB 52

1st half hour

2nd half hour

2nd hour and
beyond

$1,000/ 10 minutes
$1,000/ 10 minutes
$1,000/ 10 minutes

Connector

EB 52 Conn from
NB 805

1st half hour

2nd half hour

2nd hour and
beyond

$1,000/ 10 minutes
$1,000/ 10 minutes
$1,000 / 10 minutes

Connector

EB 52 Conn from
SB 805

1st half hour

2nd half hour

2nd hour and
beyond

$1,000 / 10 minutes
$1,000 / 10 minutes
$1,100 / 10 minutes
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Replace "Reserved" in section 12-4.04 with:

Lane Closure Restriction for Designated Holidays

Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun

H

X XX XX XX
H
X XX XX XX
H
X XX XX XX
H
X XX XX XX XXX
H
X XX
H
X XX
H
X XX XX XX XX
Legend:
Refer to lane requirement charts
X The full width of the traveled way must be open for use by traffic after 0500.
xx__| The full width of the traveled way must be open for use by traffic.
xxx__ | The full width of the traveled way must be open for use by traffic until 0500.

H Designated legal holiday

REMARKS: This table is to be used concurrently with all charts.
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Replace "Reserved" in section 12-4.05C with:

Chart no. 1
Complete Freeway/Expressway Closure Hours
County: SD Route/Direction: 52/EB PM: 2.50 —6.40
Closure limits: 0.21 Mi. east of Genesee Ave. UC to 0.53 Mi. west of Kearny Villa Rd. OC
From hour to hour 241 2 3456 7 8 9101112131415161718192021222324
Mondays through Thursdays |C|C|C|C|C C

Fridays c|C|C|C|C

Saturdays C|C

Sundays c|c|c|Cc|c|c|c|c|c|C
Legend:

C | Freeway or expressway may be closed completely

| No complete freeway or expressway closure is allowed

REMARKS:
No other closure that conflicts with or shares any elements of the following detour will be permitted.
This chart cannot be used simultaneously with chart No. 2
This chart is to be used in conjunction with chart No. 4, 5
The weekend closure is to be used for three (3) times only.

Detour EB 52 Full Freeway closure

Detour EB 52 traffic via easterly on Rte. 52 to EB 52 Conn. to SB 805 thence southerly on Rte. 805 to SB
805 Conn. to EB 8 thence easterly on Rte. 8 to EB 8 Conn. to NB 15 thence northerly on Rte. 15 to NB 15
Conn. to EB 52.

NOTE: When the freeway is closed, place a PCMS (Portable Changeable Message Sign) on EB 52 at a
location at the discretion of Construction Field Personnel - warning the public of the closure / detour
ahead.

NOTE: When the freeway is closed, place a PCMS (Portable Changeable Message Sign) on NB 5 at a
location at the discretion of Construction Field Personnel - warning the public of the closure / detour
ahead.

NOTE: When the freeway is closed, place a PCMS (Portable Changeable Message Sign) on SB 5 at a
location at the discretion of Construction Field Personnel - warning the public of the closure / detour
ahead.
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Chart no. 2
Complete Freeway/Expressway Closure Hours

County: SD Route/Direction: 52/WB PM: 8.70 — 4.80
Closure limits: 0.01 Mi. west of Santo Rd. OC to 0.69 Mi. west of Convoy St. OC
From hour to hour 241 2 345 6 7 8 9101112131415161718192021222324
Mondays through Thursdays |[C|C|C|C|C c|C|C

Fridays Cc|C|C|C|C

Saturdays

Sundays c|c|Cc|C|c|c|c|c|c|C c|C|C
Legend:

C | Freeway or expressway may be closed completely

| No complete freeway or expressway closure is allowed

REMARKS:

No other closure that conflicts with or shares any elements of the following detour will be permitted.
This chart cannot be used simultaneously with chart No. 1

This chart is to be used in conjunction with chart No. 3 & 6

The weekend closure is to be used for three (3) times only.

Detour WB 52 Full Freeway closure

Detour WB 52 traffic via westerly on Rte. 52 to WB 52 Conn. to SB 163 thence southerly on Rte. 163 to
SB 163 Conn. to WB 8 thence westerly on Rte. 8 to WB 8 Conn. to NB 5 thence northerly on Rte. 5 to
NB 5 Conn. to Rte. 52.

NOTE: When the freeway is closed, place a PCMS (Portable Changeable Message Sign) on WB 52 at a
location at the discretion of Construction Field Personnel - warning the public of the closure / detour
ahead.
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Replace "Reserved" in section 12-4.05D with:

Chart no. 3
Complete Connector Closure Hours
County: SD Route/Direction: 15/NB PM: R10.645
15/SB R10.728
163/NB 9.672
163/SB 9.616
Closure limits: NB Conn. to WB 52
SB Conn. to WB 52
NB Conn. to WB 52
SB Conn. to WB 52
From hour to hour 241 2 3456 7 8 9101112131415161718192021222324
Mondays through Thursdays |[C|C[C|C|C C|C|C
Fridays c|C|C|C|C
Saturdays
Sundays c|C|Cc|C|Cc|Cc|C|C|C|C c|C|C

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
No other closure that conflicts with or shares any elements of the following detours will be permitted.
This chart is to be used in conjunction with Chart No. 2.

Detour NB 15 Conn. to WB 52

Detour NB 15 Conn. to WB 52 traffic via northerly on Rte. 15 to NB 15 Off-ramp to Balboa Ave. thence
westerly on Balboa Ave. to NB 805 On-ramp from WB Balboa Ave. thence northerly on Rte. 805 to NB
805 Conn. to WB 52.

Place a PCMS (Portable Changeable Message Sign) on NB 15 just south of Aero Dr. warning the
public of the ramp closure / detour ahead.

Detour SB 15 Conn. to WB 52
Detour SB 15 Conn. to WB 52 traffic via southerly on Rte. 15 to SB 15 Conn. to WB 8 thence westerly
on Rte. 8 to WB 8 Conn. to NB 805 thence northerly on Rte. 805 to NB 805 Conn. to WB 52.

Place a PCMS (Portable Changeable Message Sign) on SB 15 north of Rte. 52 warning the public of
the ramp closure / detour ahead.

Detour NB 163 Conn. to WB 52
Detour NB 163 Conn. to WB 52 traffic via northerly on Rte. 163 to NB 163 Conn. to NB 805 thence
northerly on Rte. 805 to NB 805 Conn. to WB 52.

Place a PCMS (Portable Changeable Message Sign) on NB 163 at Mesa College OC warning the
public of the ramp closure / detour ahead.

Detour SB 163 Conn. to WB 52
Detour SB 163 Conn. to WB 52 traffic via southerly on Rte. 163 to SB 163 Conn. to WB 8 thence
westerly on Rte. 8 to WB 8 Conn. to NB 5 thence northerly on Rte. 5 to NB 5 Conn. to Rte. 52.

Place a PCMS (Portable Changeable Message Sign) on SB 163 north of Rte. 52 warning the public of
the ramp closure / detour ahead.
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Chart no. 4
Complete Connector Closure Hours

County: SD Route/Direction: 52/EB PM: 4.060

52/EB 3.930

Closure limits: NB Conn. to EB 52 (EB 52 Conn from NB 805)
SB Conn. to EB 52 (EB 52 Conn from SB 805)

From hour to hour 241 2 34 56 7 8 9101112131415161718192021222324
Mondays through Thursdays |C|C|C|C|C C
Fridays c|C|C|C|C
Saturdays Cc|C
Sundays c|c|c|Cc|c|Cc|Cc|c|c|C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
No other closure that conflicts with or shares any elements of the following detours will be permitted.
This chart is to be used in conjunction with Chart No. 1.

Detour NB 805 Conn. to EB 52

Detour NB 805 Conn. to EB 52 traffic via northerly on Rte. 805 to NB 805 Off-ramp to EB Clairemont
Mesa Blvd., thence easterly on Clairemont Mesa Blvd. to NB 163 On-ramp from EB Clairemont Mesa
Blvd., thence northerly on Rte. 163 to NB 163 Conn. to EB 52.

Place a PCMS (Portable Changeable Message Sign) on NB/805 at a location at the discretion of
Construction Field Personnel - warning the public of the ramp closure / detour ahead.

Detour SB 805 Conn. to EB. 52 (EB 52 on from SB 805)

Detour SB 805 Conn. to EB 52 traffic via southerly on Rte. 805 to SB 805 Off-ramp to EB Clairemont
Mesa Blvd., thence easterly on Clairemont Mesa Blvd. to NB 163 On-ramp from EB Clairemont Mesa
Blvd., thence northerly on Rte. 163 to NB 163 Conn. to EB 52.

Place a PCMS (Portable Changeable Message Sign) on SB/805 at a location at the discretion of
Construction Field Personnel - warning the public of the ramp closure / detour ahead.
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Replace "Reserved" in section 12-4.05E with:

Chart no. 5
Complete Ramp Closure Hours/Ramp Lane Requirements
County: SD Route/Direction: 52/EB PM: 5.280
5.636
Closure limits: EB Off-ramp to Convoy St.
EB On-ramp from Convoy St.
From hour to hour 241 2 3 456 7 8 9101112131415161718192021222324
Mondays through Thursdays [C[C|C|C|C C
Fridays c|Cc|C|C|C
Saturdays C
Sundays Cc|C|C|C|C|C|C|C|C|C

Legend:
C | Ramp may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
This chart is to be used with chart No. 1

NOTE: When an Off-ramp is closed completely, place a PCMS (Portable Changeable Message Sign) in
the direction of travel allowing the traffic the option to use the preceding Off-ramp and warning them of

the ramp closure ahead.
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Chart no. 6
Complete Ramp Closure Hours/Ramp Lane Requirements

County: SD Route/Direction: 52/WB PM: 5.290
5.724

6.803

Closure limits: WB On-ramp from Convoy St.
WB Off-ramp to Convoy St.
WB On-ramp from Kearny Villa Rd.

From hour to hour 241 2 34 56 7 8 9101112131415161718192021222324
Mondays through Thursdays [C|C|C|C|C c|C|C
Fridays C[C|C|C|C
Saturdays
Sundays c[c|c|c|c|Cc|c|c|c|C C(C|C
Legend:

C | Ramp may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
This chart is to be used with chart No. 2

NOTE: When an Off-ramp is closed completely, place a PCMS (Portable Changeable Message Sign) in
the direction of travel allowing the traffic the option to use the preceding Off-ramp and warning them of

the ramp closure ahead.
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Chart no. 7
Complete Ramp Closure Hours/Ramp Lane Requirements

County: SD Route/Direction: 52/EB PM: 5.280
5.636

52/WB 5.290

5.724

Closure limits: EB Off-ramp to Convoy St.
EB On-ramp from Convoy St.

WB On-ramp from Convoy St.
WB Off-ramp to Convoy St.

From hour to hour 241 2 345 6 7 8 9101112131415161718192021222324

Mondays through Thursdays [C|C|C|C|C C|C|C
Fridays c|c|c|C|C
Saturdays C|C

Sundays C|C C|C C(C|C

Legend:
C | Ramp may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
This chart is to be used with chart No. 9 or chart No. 10

NOTE: When an Off-ramp is closed completely, place a PCMS (Portable Changeable Message Sign) in
the direction of travel allowing the traffic the option to use the preceding Off-ramp and warning them of
the ramp closure ahead.
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Chart no. 8
Ramp Lane Requirements

County: SD Route/Direction: 52/EB PM: 5.280
5.636

52/WB 5.290

5.724

Closure limits: EB Off-ramp to Convoy St.
EB On-ramp from Convoy St.

WB On-ramp from Convoy St.
WB Off-ramp to Convoy St.

From hour to hour 241 2 3456 7 8 9101112131415161718192021222324

Mondays through Thursdays S[S|S|S|S|S
Fridays S|S|S|S|S|S
Saturdays S[S[S|S|S|S
Sundays S[S|S|S|S|S

Legend:
S Shoulder closure allowed

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

This chart is to be used when only ramp shoulder needs to be closed.
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Replace "Reserved" in section 12-4.05F with:

Chart no. 9
Road Lane Requirements

County: SD Route/Direction: NB PM: 5.49
“Convoy St.”

Closure limits: At Rte. 52

From hour to hour 241 2 3456 7 8 9101112131415161718192021222324

Mondays through Thursdays [ X|X|[X|X|X X[ XX
Fridays XX X|X|[X
Saturdays XX X
Sundays XXX [X|X| X X[ X XXX

Legend:
X | Street may be closed

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

No other closure that conflicts with or shares any elements of the following detours will be permitted.
This chart cannot be used in conjunction with Chart No. 10
This chart is to be used with Chart No. 7

Cross-over Detour NB Convoy St.

Detour NB Convoy St. traffic via northerly in the #1 lane of NB Convoy St. south of Rte. 52. NB
Convoy St. traffic will be diverted to the SB Convoy St. #1 lane over Rte. 52, thence northerly in the SB
#1 lane to north of the intersection of WB 52 Off-ramp to Convoy St. where the NB Convoy St. traffic
will then be diverted back into the NB lane of Convoy St.

Contract No. 11-402804
24



Replace section 12-5 with:
12-5 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE
12-5.01 GENERAL

Section 12-5 includes specifications for closing traffic lanes, ramps, or a combination, with stationary lane
closures on multilane highways. The traffic control system for a lane closure or a ramp closure must
comply with the details shown.

Traffic control system includes signs.

12-5.02 MATERIALS
Not Used

12-5.03 CONSTRUCTION

Each vehicle used to place, maintain, and remove components of a traffic control system on a multilane
highway must be equipped with a Type Il flashing arrow sign that must be in operation whenever the
vehicle is being used for placing, maintaining, or removing the components. Vehicles equipped with a
Type Il flashing arrow sign not involved in placing, maintaining, or removing the components if operated
within a stationary-type lane closure must display only the caution display mode. The sigh must be
controllable by the operator of the vehicle while the vehicle is in motion. If a flashing arrow sign is required
for a lane closure, the flashing arrow sign must be operational before the lane closure is in place.

Whenever components of the traffic control system are displaced or cease to operate or function as
specified from any cause, immediately repair the components to the original condition or replace the
components and restore the components to the original location.

For a stationary lane closure, ramp closure, or a combination, made only for the work period, remove the
components of the traffic control system from the traveled way and shoulder, except for portable
delineators placed along open trenches or excavation adjacent to the traveled way at the end of each
work period. You may store the components at selected central locations designated by the Engineer
within the limits of the highway.

12-5.04 PAYMENT

Traffic control system for lane closure is paid for as traffic control system.

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system.
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased
traffic control. The adjustment will be made on a force account basis for increased work and estimated on
the same basis in the case of decreased work.

A traffic control system required by change order work is paid for as a part of the change order work.

Replace section 12-8 with:
12-8 TEMPORARY PAVEMENT DELINEATION
12-8.01 GENERAL
Section 12-8 includes specifications for placing, applying, maintaining, and removing temporary pavement
delineation.
Temporary signing for no-passing zones must comply with section 12-3.06.

Temporary painted traffic stripes and painted pavement markings used for temporary delineation must
comply with section 84-3.

12-8.02 MATERIALS

12-8.02A General

Not Used
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12-8.02B Temporary Lane Line and Centerline Delineation

Temporary pavement markers must be the same color as the lane line or centerline markers being
replaced. Temporary pavement markers must be temporary pavement markers on the Authorized
Material List for short-term day/night use, 14 days or less, or long-term day/night use, 180 days or less.
Place temporary pavement markers under the manufacturer's instructions.

12-8.02C Temporary Edge Line Delineation

On multilane roadways, freeways, and expressways open to traffic where edge lines are obliterated and
temporary pavement delineation to replace those edge lines is not shown, provide temporary pavement
delineation for:

1. Right edge lines consisting of (1) a solid 4-inch wide traffic stripe, paint or tape, of the same color as
the stripe being replaced, (2) traffic cones, or (3) portable delineators or channelizers placed
longitudinally at intervals not exceeding 100 feet

2. Left edge lines consisting of (1) solid 4-inch wide traffic stripe, paint or tape, of the same color as the
stripe being replaced, (2) traffic cones, (3) portable delineators or channelizers placed longitudinally
at intervals not exceeding 100 feet, or (4) temporary pavement markers placed longitudinally at
intervals not exceeding 6 feet

12-8.02D Temporary Traffic Stripe Tape
Not Used

12-8.02E Temporary Traffic Stripe Paint

You may use one of the types of temporary removable traffic stripe tape on the Authorized Material List
instead of temporary traffic stripe paint.

12-8.02F Temporary Pavement Marking Tape
Not Used

12-8.02G Temporary Pavement Marking Paint

You may use one of the types of temporary removable pavement marking tape or permanent pavement
marking tape on the Authorized Material List instead of temporary pavement marking paint.

12- 8.02H Temporary Pavement Markers

Temporary pavement markers must be one of the temporary pavement markers on the Authorized
Material List for long term day/night use, 180 days or less.

12-8.03 CONSTRUCTION
12-8.03A General

Wherever work activities obliterate pavement delineation, place temporary or permanent pavement
delineation before opening the traveled way to traffic. Place lane line and centerline pavement delineation
for traveled ways open to traffic. On multilane roadways, freeways and expressways, place edge line
delineation for traveled ways open to traffic.

Establish the alignment for the temporary pavement delineation including required lines or markers.
Surfaces to receive an application of paint or removable traffic tape must be dry and free of dirt and loose
material. Do not apply temporary pavement delineation over existing pavement delineation or other
temporary pavement delineation. Maintain temporary pavement delineation until it is superseded or you
replace it with a new pattern of temporary pavement delineation or permanent pavement delineation.

When the Engineer determines the temporary pavement delineation is no longer required for the direction
of traffic, remove the temporary pavement markers, underlying adhesive, and removable traffic tape from
the final layer of surfacing and from the existing pavement to remain in place. Remove temporary
pavement delineation that conflicts with any subsequent or new traffic pattern for the area.
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12-8.03B Temporary Lane line and Centerline Delineation

Whenever lane lines or centerlines are obliterated and temporary pavement delineation to replace the
lines is not shown, the minimum lane line and centerline delineation must consist of temporary pavement
markers placed longitudinally at intervals not exceeding 24 feet. For temporary pavement markers on the
Authorized Material List for long-term day/night use, 180 days or less, cement the markers to the
surfacing with the adhesive recommended by the manufacturer except do not use epoxy adhesive to
place the pavement markers in areas where removal of the markers will be required.

For temporary lane line or centerline delineation consisting entirely of temporary pavement markers on
the Authorized Material List for short-term day/night use, 14 days or less, place the markers longitudinally
at intervals not exceeding 24 feet. Do not use the markers for more than 14 days on lanes opened to
traffic. Place the permanent pavement delineation before the end of the 14 days. If the permanent
pavement delineation is not placed within the 14 days, replace the temporary pavement markers with
additional temporary pavement delineation equivalent to the pattern specified or shown for the permanent
pavement delineation for the area. The Department does not pay for the additional temporary pavement
delineation.

12-8.03C Temporary Edge Line Delineation

You may apply temporary painted traffic stripe where removal of a 4-inch wide traffic stripe is not
required.

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers used
for temporary edge line delineation. If traffic cones or portable delineators are used for temporary
pavement delineation for edge lines, maintain the cones or delineators during hours of the day when the
cones or delineators are being used for temporary edge line delineation.

Channelizers used for temporary edge line delineation must be an orange surface-mounted type. Cement
channelizer bases to the pavement under section 85 for cementing pavement markers to pavement
except do not use epoxy adhesive to place channelizers on the top layer of the pavement. Channelizers
must be one of the 36-inch, surface-mounted types on the Authorized Material List.

Remove the temporary edge line delineation when the Engineer determines it is no longer required for the
direction of traffic.

12-8.03D Temporary Traffic Stripe Tape

Apply temporary traffic stripe tape under the manufacturer's instructions. Slowly roll the tape with a
rubber-tired vehicle or roller to ensure complete contact with the pavement surface. Apply the tape
straight on a tangent alignment and on a true arc on a curved alignment. Do not apply the tape when the
air or pavement temperature is less than 50 degrees F unless the installation procedures are authorized
beforehand.

The temporary traffic stripe tape must be complete in place at the location shown before opening the
traveled way to traffic.

12-8.03E Temporary Traffic Stripe Paint

Apply 1 or 2 coats of temporary traffic stripe paint for new or existing pavement.

The painted temporary traffic stripe must be complete in place at the location shown before opening the
traveled way to traffic. Remove temporary traffic stripe when the Engineer determines it is no longer
required for the direction of traffic.

12-8.03F Temporary Pavement Marking Tape
The tape must be complete in place at the location shown before opening the traveled way to traffic.

12-8.03G Temporary Pavement Marking Paint

Apply and maintain temporary pavement markings consisting of painted pavement markings at the
locations shown. The painted temporary pavement marking must be complete in place at the location
shown before opening the traveled way to traffic. Remove temporary pavement marking when the
Engineer determines it is no longer required for the direction of traffic.

Apply 1 or 2 coats of temporary pavement marking paint for new or existing pavement.
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12- 8.03H Temporary Pavement Markers

Place temporary pavement markers under the manufacturer's instructions. Cement the markers to the
surfacing with the manufacturer's recommended adhesive, except do not use epoxy adhesive in areas
where removal of the pavement markers is required.

You may use retroreflective pavement markers specified in section 85 instead of temporary pavement
markers for long term day/night use, 180 days or less, except to simulate patterns of broken traffic stripe.
Retroreflective pavement markers used for temporary pavement markers must comply with section 85,
except the waiting period before placing pavement markers on new HMA surfacing as specified in section
85-1.03 does not apply. Do not use epoxy adhesive to place pavement markers in areas where removal
of the pavement markers is required.

Temporary pavement markers must be complete in place before opening the traveled way to traffic.

12-8.04 PAYMENT
Not Used

AAAAANAANAANAANAAANAANAANAANAANAAAANAANAANAANAANAN

13 WATER POLLUTION CONTROL

Replace 1st paragraph of section 13-6.03C with:

Provide temporary drainage inlet protection around drainage inlets as changing conditions require.
Drainage inlet protection must be Type 4A or Type 5, as appropriate for conditions around the drainage
inlet.

Add to section 13-10.03A:
You may place gravel-filled bags within a shoulder area without Type K temporary railing under any of the
following conditions:

1. The section of roadway with the shoulder is not open to public traffic.

2. The gravelfilled bags are;
A. Beyond 30 feet from the edge of traveled way for freeways and expressways, or
B. Beyond 20 feet from the edge of traveled way for conventional highways.

3. The gravel-filled bags on the shoulder are within a temporary lane closure and the bags are removed
prior to the lane closure being removed.

AAAAANAANAAAANAAAANAANAANAANAAAANAANAANAANAANAN

14 ENVIRONMENTAL STEWARDSHIP

Add to section 14-1.02A:
An ESA exists on this project.

Before start of work, protect the ESA by installing Temporary fence (Type ESA).
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Replace section 14-11.07 with:

14-11.07 REMOVE YELLOW TRAFFIC STRIPE AND PAVEMENT MARKING WITH HAZARDOUS
WASTE RESIDUE

14-11.07A General
14-11.07A(1) Summary

Section 14-11.07 includes specifications for removing existing yellow thermoplastic and yellow painted
traffic stripe and pavement marking. The residue from the removal of this material is a Department-
generated hazardous waste.

Residue from removal of yellow thermoplastic and yellow painted traffic stripe and pavement marking
contains lead chromate. The average lead concentration is at least 1,000 mg/kg total lead or 5 mg/l
soluble lead. When applied to the roadway, the yellow thermoplastic and yellow painted traffic stripe and
pavement marking contained as much as 2.6 percent lead. Residue produced from the removal of this
yellow thermoplastic and yellow painted traffic stripe and pavement marking contains heavy metals in
concentrations that exceed thresholds established by the Health & Safety Code and 22 CA Code of Regs.
For bidding purposes, assume the residue is not regulated under the Federal Resource Conservation and
Recovery Act (RCRA), 42 USC § 6901 et seq.

Yellow thermoplastic and yellow paint may produce toxic fumes when heated.

14-11.07A(2) Submittals
14-11.07A(2)(a) General
Reserved

14-11.07A(2)(b) Lead Compliance Plan
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

14-11.07A(2)(c) Work Plan

Submit a work plan for the removal, containment, storage, and disposal of yellow thermoplastic and
yellow painted traffic stripe and pavement marking. The work plan must include:

1. Objective of the operation

2. Removal equipment

3. Procedures for removal and collection of yellow thermoplastic and yellow painted traffic stripe and
pavement marking residue, including dust

Type of hazardous waste storage containers

Container storage location and how it will be secured

Hazardous waste sampling protocol and QA/QC requirements and procedures

Qualifications of sampling personnel

Analytical lab that will perform the analyses

DTSC registration certificate and CA Highway Patrol (CHP) Biennial Inspection of Terminals (BIT)
Program compliance documentation of the hazardous waste hauler that will transport the hazardous
waste

10. Disposal site that will accept the hazardous waste residue
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The Engineer will review the work plan within 5 business days of receipt.
Do not perform work that generates hazardous waste residue until the work plan has been authorized.

Correct any rejected work plan and resubmit a corrected work plan within 5 business days of notification
by the Engineer. A new review period of 5 business days will begin from date of resubmittal.

14-11.07A(2)(d) Analytical Test Results

Submit analytical test results of the residue from removal of yellow thermoplastic and yellow painted traffic
stripe and pavement marking, including chain of custody documentation, for review and acceptance
before:

1. Requesting the Engineer’s signature on the waste profile requested by the disposal facility
2. Requesting the Engineer obtain an US EPA Generator Identification Number for disposal
3. Removing the residue from the site
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14-11.07A(2)(e) U.S. Environmental Protection Agency Identification Number Request

Submit a request for the US EPA Generator Identification Number when the Engineer accepts analytical
test results documenting that residue from removal of yellow thermoplastic and yellow painted traffic
stripe and pavement marking is a hazardous waste.

14-11.07A(2)(f) Disposal Documentation

Submit documentation of proper disposal from the receiving landfill within 5 business days of residue
transport from the project.

14-11.07B Materials
Not Used

14-11.07C Construction

Where grinding or other authorized methods are used to remove yellow thermoplastic and yellow painted
traffic stripe and pavement marking that will produce a hazardous waste residue, immediately contain and
collect the removed residue, including dust. Use a HEPA filter-equipped vacuum attachment operated
concurrently with the removal operations or other equally effective approved methods for collection of the
residue.

Make necessary arrangements to test the yellow thermoplastic and yellow paint hazardous waste residue
as required by the disposal facility and these special provisions. Testing must include:

Total lead by US EPA Method 6010B

Total chromium by US EPA Method 6010B

Soluble lead by California Waste Extraction Test (CA WET)
Soluble chromium by CA WET

Soluble lead by Toxicity Characteristic Leaching Procedure (TCLP)
Soluble chromium by TCLP
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From the first 220 gal of hazardous waste or portion thereof if less than 220 gal of hazardous waste are
produced, a minimum of 4 randomly selected samples must be taken and analyzed individually. Samples
must not be composited. From each additional 880 gal of hazardous waste or portion thereof if less than
880 gal are produced, a minimum of 1 additional random sample must be taken and analyzed. Use chain
of custody procedures consistent with chapter 9 of US EPA Test Methods for Evaluating Solid Waste,
Physical/Chemical Methods (SW-846) while transporting samples from the project to the laboratory. Each
sample must be homogenized before analysis by the laboratory performing the analyses. A sample
aliquot sufficient to cover the amount necessary for the total and the soluble analyses must then be taken.
This aliquot must be homogenized a 2nd time and the total and soluble analyses run on this aliquot. The
homogenization process must not include grinding of the samples. Submit the name and location of the
disposal facility that will be accepting the hazardous waste and the analytical laboratory along with the
testing requirements not less than 5 business days before the start of removal of yellow thermoplastic and
yellow painted traffic stripe and pavement marking. The analytical laboratory must be certified by the
California Department of Public Health (CDPH) Environmental Laboratory Accreditation Program (ELAP)
for all analyses to be performed.

After the Engineer accepts the analytical test results, dispose of yellow thermoplastic and yellow paint
hazardous waste residue at a Class 1 disposal facility located in California under the requirements of the
disposal facility operator within 30 days after accumulating 220 pounds of residue and dust.

If less than 220 pounds of hazardous waste residue and dust is generated in total, dispose of it within 30
days after the start of accumulation of the residue and dust.

The Engineer will sign all manifests as the generator within 2 business days of receiving and accepting
the analytical test results and receiving your request for the US EPA Generator Identification Number.
Use a transporter with a current DTSC registration certificate and that is in compliance with the CHP BIT
Program when transporting hazardous waste.

14-11.07D Payment
Payment for a lead compliance plan is not included in the payment for environmental stewardship work.
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If analytical test results demonstrate that the residue is a non-hazardous waste and the Engineer agrees,
dispose of the residue at an appropriately permitted CA Class Il or CA Class Ill facility. The Department
does not adjust payment for this disposal.

Replace section 14-11.09 with:
14-11.09 TREATED WOOD WASTE
14-11.09A General
14-11.09A(1) Summary

Section 14-11.09 includes specifications for handling, storing, transporting, and disposing of treated wood
waste (TWW).

Wood removed from metal beam guard railing is TWW. Manage TWW under 22 CA Code of Regs, Div.
4.5, Chp. 34.

14-11.09A(2) Submittals

For disposal of TWW, submit as an informational submittal a copy of each completed shipping record and
weight receipt within 5 business days.

14-11.09B Materials

Not Used

14-11.09C Construction

14-11.09C(1) General

14-11.09C(2) Training

Provide training to personnel who handle TWW or may come in contact with TWW. Training must include:

All applicable requirements of 8 CA Code of Regs
Procedures for identifying and segregating TWW

Safe handling practices

Requirements of 22 CA Code of Regs, Div. 4.5, Chp. 34
Proper disposal methods
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Maintain records of personnel training for 3 years.

14-11.09C(3) Storage
Store TWW before disposal using the following methods:

1. Elevate on blocks above a foreseeable run-on elevation and protect from precipitation for no more
than 90 days.

2. Place on a containment surface or pad protected from run-on and precipitation for no more than 180
days.

3. Place in water-resistant containers designed for shipping or solid waste collection for no more than 1
year.

4. Place in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 34, § 67386.6(a)(2)(C).

Prevent unauthorized access to TWW using a secured enclosure such as a locked chain link fenced area
or a lockable shipping container located within the job site.

Resize and segregate TWW at a location where debris from the operation including sawdust and chips
can be contained. Collect and manage the debris as TWW.
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Provide water-resistant labels that comply with 22 CA Code of Regs, Div. 4.5, Chp. 34, §67386.5, to
clearly mark and identify TWW and accumulation areas. Labels must include:

Caltrans, District number, Construction, Construction Contract number
District office address

Engineer's name, address, and telephone number

Contractor's contact name, address and telephone number

Date placed in storage

g0~

14-11.09C(4) Transporting and Disposal

Before transporting TWW, obtain an agreement from the receiving facility that the TWW will be accepted.
Protect shipments of TWW from loss and exposure to precipitation. For projects with 10,000 pounds or
more of TWW, request a US EPA Generator Identification Number from the Engineer at least 5 business
days before the first shipment. Each shipment must be accompanied by a shipping record such as a bill
of lading or invoice that includes:

Caltrans with district number

Construction Contract number

District office address

Engineer's name, address, and telephone number

Contractor's contact name and telephone number

Receiving facility name and address

Waste description: Treated Wood Waste with preservative type if known or unknown/mixture
Project location

Estimated quantity of shipment by weight or volume

10. Date of transport

11. Date of receipt by the receiving TWW facility

12. Weight of shipment as measured by the receiving TWW facility

13. For projects with 10,000 pounds or more of TWW include the USA EPA Generator Identification
Number.
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The shipping record must be at least a 4-part carbon or carbonless 8 1/2 by 11-inch form to allow
retention of copies by the Engineer, transporter, and disposal facility.

Dispose of TWW at an approved TWW facility. A list of currently approved TWW facilities is available at:
http://www.dtsc.ca.gov/HazardousWaste/upload/lanfillapr11pdated1.pdf
Dispose of TWW within:

1. 90 days of generation if stored on blocks

2. 180 days of generation if stored on a containment surface or pad

3. 1 year of generation if stored in a water-resistant container, or within 90 days after the container is
full, whichever is shorter

4. 1 year of generation if storing in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp.
34, § 67386.6(a)(2)(C)

14-11.09D Payment
Not Used
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15 EXISTING FACILITIES

Replace section 15-2.02B(3) with:
15-2.02B(3) Cold Planing Asphalt Concrete Pavement
15-2.02B(3)(a) General

Schedule cold planing activities to ensure that cold planing, placement of HMA, and reopening the area to
traffic is completed during the same work shift.

If you do not complete HMA placement before opening the area to traffic, you must:

1. Construct a temporary HMA taper to the level of the existing pavement

2. Place HMA during the next work shift

3. Submit a corrective action plan that shows you will complete cold planing and placement of HMA in
the same work shift. Do not restart cold planing activities until the Engineer approves the corrective
action plan.

15-2.02B(3)(b) Materials

Use the same quality of HMA for temporary tapers that is used for the HMA overlay or comply with the
specifications for minor HMA in section 39.

15-2.02B(3)(c) Construction
15-2.02B(3)(c)(i) General
Do not use a heating device to soften the pavement.

The cold planing machine must be:

1. Equipped with a cutter head width that matches the planing width. If the cutter head width is wider
than the cold plane area shown, submit to the Engineer a request for using a wider cutter head. Do
not cold plane unless the Engineer approves your request.

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the cutter head
and:

2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a 1-piece unit. The entire
length must be used in activating the sensor.

2.2. If referencing from existing pavement, the cold planing machine must be controlled by a self-
contained grade reference system. The system must be used at or near the centerline of the
roadway. On the adjacent pass with the cold planing machine, a joint-matching shoe may be
used.

3. Equipped to effectively control dust generated by the planing operation
4. Operated so that no fumes or smoke is produced.

Replace broken, missing, or worn machine teeth.

15-2.02B(3)(c)(ii) Grade Control and Surface Smoothness
Furnish, install, and maintain grade and transverse slope references.

The depth, length, width, and shape of the cut must be as shown or as ordered. The final cut must result
in a neat and uniform surface. Do not damage the remaining surface.

The completed surface of the planed asphalt concrete pavement must not vary more than 0.02 foot when
measured with a 12-foot straightedge parallel with the centerline. With the straightedge at right angles to
the centerline, the transverse slope of the planed surface must not vary more than 0.03 foot.

Where lanes are open to traffic, the drop-off of between adjacent lanes must not be more than 0.15 foot.
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15-2.02B(3)(c)(iii) Temporary HMA Tapers
If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided
before opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be:

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (horizontal:vertical) or
flatter to the level of the planed area
2. Compacted by any method that will produce a smooth riding surface

Completely remove temporary tapers before placing permanent surfacing.

15-2.02B(3)(c)(iv) Remove Planed Material

Remove cold planed material concurrent with planing activities so that removal does not lag more than 50
feet behind the planer.

15-2.02B(3)(d) Payment

Payment for removal of pavement markers, thermoplastic traffic stripe, painted traffic stripe, and
pavement marking within the area of cold planing is included in the payment for cold plane asphalt
concrete pavement of the types shown in the Bid Item List.

Replace section 15-2.02C(2) with:
15-2.02C(2) Remove Traffic Stripes and Pavement Markings Containing Lead

Residue from removing traffic stripes and pavement markings contains lead from the paint or
thermoplastic. The average lead concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble
lead. This residue:

1. Is a nonhazardous waste

2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health
and Safety Code and 22 CA Code of Regs

3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC §
6901 et seq.

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).
Payment for a lead compliance plan is not included in the payment for existing facilities work.

Payment for handling, removal, and disposal of pavement residue that is a nonhazardous waste is
included in the payment for the type of removal work involved.

Replace section 15-2.02F with:
15-2.02F Remove Asphalt Concrete Dikes

Before removing the dike, cut the outside edge of the asphalt concrete on a neat line and to a minimum
depth of 0.17 foot.

Replace section 15-2.03A(2)(b) with:
15-2.03A(2)(b) Department Salvage Location

A minimum of 2 business days before hauling salvaged material to the Department salvage storage
location, notify:

1. Engineer

For sprinklers, remote control valves and gate valves, the Department salvage storage location is:

Caltrans Kearny Mesa Construction Field Office
7177 Opportunity Rd, San Diego, CA, 92111
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Replace section 15-2.03A(4) with:
15-2.03A(4) Payment

Payment for salvaging sprinklers, remote control valves and gate valves is included in the payment for
remove irrigation facility.

Replace "Reserved" in section 15-2.03C with:
With each delivery to the salvage location, include a list of the quantity and size of each item.

Replace section 15-2.04D with:
15-2.04D Reconstruct Metal Beam Guard Railing

Cable anchor assemblies or terminal anchor assemblies, including concrete anchors and steel foundation
tubes, must be completely removed.

Posts, blocks, and hardware must comply with section 83-1.02B.
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DIVISION Il GRADING
19 EARTHWORK

Add to section 19-7.02C:

The portion of imported borrow placed within 4 feet of the finished grade must have a resistance
(R-Value) of at least 20.

Replace the 2nd and 3rd paragraphs of section 19-7.04 with:

Imported borrow is measured based on planned or authorized cross section for embankments as shown
and the measured ground surface.
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20 LANDSCAPE

Add to section 20-1.02B:
Pesticides used to control weeds must be limited to the following materials:

Aminopyralid

Diquat

Dithiopyr

Clopyralid MEA
Fluazifop-P-Butyl
Flumioxazin

Glyphosate

Imazapyr

Oxyfluorfen (non-odor type)
Sethoxydim
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Replace section 20-1.03A with:
20-1.03A Progress Inspections

Progress inspections are intermittently performed by the Engineer at various stages of work during the
Contract.

Add to section 20-1.03B:
Growth regulators must not be used.

Replace section 20-3.01C(3) with:
20-3.01C(3) Control and Neutral Conductors Schedule of Values

Submit a schedule of values for control and neutral conductors. Submit the schedule after the wiring
plans and diagrams for the electrical components of the irrigation system, except electrical service, have
been authorized.

The unit descriptions shown in the table are the minimum. You may include additional unit descriptions.
Include the quantity, value, and amount for those additional unit descriptions.

Use the authorized wiring plan and diagrams to determine the quantities required to complete the work.

No adjustment in compensation is made in the contract lump sum price paid for control and neutral
conductors work due to differences between the quantities shown in the schedule of values for control
and neutral conductors work and the quantities required to complete the work.

Schedule of Values for Control and Neutral Conductors

Contract no. 11-402804
Approximate
Unit description Unit quantity Value Amount

__AWG (UF) conductors LF
(provide size)

__ AWG (UF) conductors LF
__ AWG (UF) conductors LF
No. 5 or larger pull box EA
Splices EA
___Sprinkler control conduit LF
(provide size)

___Sprinkler control conduit LF
___Sprinkler control conduit LF

Total
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Add to section 20-3.02:
20-3.02M(4)(a) Recycled Water Detectable Warning Tape
Detectable warning tape used to mark pressurized recycled water main supply lines must:

Be minimum 5 mil overall thickness.

Be solid aluminum foil core.

Be multiple layer laminate construction.

Be purple in color and permanently marked with "Caution Reclaimed Water Line Buried Below."

Be minimum 3 inches wide and detectable at the depths required for the main supply line installation.
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Add to section 20-3.02R(3)(b):
Remote control valves must be brass.

Replace item 6 of paragraph 2 in section 20-3.02R(3)(b) with:
6. Have an external and internal manual bleed device.

Add to paragraph 2 of section 20-3.02R(3)(b):

8. Be equipped with a self-flushing feature manufactured to be used with recycled water. Valves must
not have external tubing.

9. Have one-piece solenoids with plunger and spring secured to the solenoid.

10. Have purple flow control handles.

Add to section 20-3.02R(3)(b):
Valves must be straight pattern as shown.

Replace the 3rd sentence of the last paragraph in section 20-3.02R(5) with:
Pipe flanges used to connect plastic or metal pipe to gate valves must be metal.

Replace the last sentence of the 6th paragraph in section 20-3.02U with:
Label material must be plate plastic.

Add to section 20-3.03F(3):

Plastic pipe supply line mains must be installed not less than 1.5 feet below finished grade measured to
the top of the pipe.

Replace section 20-3.03F(6) with:

Place detectable warning tape on top of the pipe, along the centerline and run continuously along the
entire length of pipe prior to placement of trench backfill.

Secure detectable warning tape to the pipe at 5 foot intervals with plastic adhesive tape, duct tape or
plastic tie straps.

Test detectable warning tape at locations designated by the Engineer. Test locations must be backfilled a
minimum of 12 inches to facilitate testing. After detectable warning tape has been successfully tested
trench backfill can be completed.
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Replace the 5th paragraph of section 20-3.03N with:
Pipe supply lines on the discharge side of the valve must be tested in conformance with Method B only.
Testing by Method A is not allowed.

Pipelines installed by trenching and backfilling and pipelines that are completely visible after installation
must be tested by Method B. All other pipelines, including those installed in the ground by methods other
than trenching and backfilling must be tested by Method A.

Add to item 2 of paragraph 1 in section 20-3.03N(1):

2.1. Place the recycled water supply lines (main) under a pressure of 150 psi by air or water
pressure.

Add to section 20-3.04:

Payment for recycled water detectable warning tape is included in payment for the various types and
sizes of plastic pipe supply lines.

Add to section 20-7.03B(2):

Weeds must be killed within mulch areas and within the area extending beyond the outer limits of the
mulch areas to the adjacent edges of shoulders, dikes, curbs, sidewalks, walls, existing planting and
fences. At those locations where mulch areas are 12 feet or more from the adjacent edges of shoulders,
dikes, curbs, sidewalks, walls, and fences, the clearing limit must be 6 feet beyond the outer limits of the
mulch areas.

Replace the 1st paragraph in section 20-7.03B(2) with:
Dispose of weeds killed during the initial roadside clearing.

Add to section 20-7.03C:

Plants adjacent to drainage ditches must be located so that after construction of the basins, no portion of
the basin wall is less than the minimum distance shown for each plant involved.

Replace "Reserved" in section 20-7.03G with:
Do not perform planting or erosion control (Type 2) work in weed germination areas for a period of 21
days after:

1. lrrigation systems have been installed
2. Plant holes have been excavated and backfilled

For weed germination areas, keep the soil sufficiently moist to germinate weeds. Weeds that germinate
must be killed.

Add to section 20-7.03I(11):

For plants planted within areas watered by an overhead irrigation system, the watering of these plants
must occur between the hours of 10:00 PM and 6:00 AM within a maximum of 20 days after the plants
have been planted.
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Replace section 20-9.01A with:
20-9.01A Summary

Section 20-9 includes specifications for performing plant establishment work that consists of caring for the
highway planting and erosion control (Type 2) areas, including watering plants, pruning plants, replacing
damaged plants, weed, rodent and pest control, and the operation and repair of all existing irrigation
facilities used and irrigation facilities installed as part of the new irrigation system.

The plant establishment period must be Type 2.

Replace section 20-9.01C(1) with:
20-9.01C(1) General

Submit the following seasonal watering schedules, March through May, June through August, September
through October, and November through February, for use during the plant establishment period. Submit
the first seasonal watering schedule within 10 days after the start of the plant establishment period.
Subsequent seasonal schedules must be submitted within 5 days of the beginning of each seasonal
period.

Submit updated watering schedules within 5 business days after any changes have been made to the
authorized schedules.

Submit the final seasonal watering schedules for each irrigation controller not less than 30 days before
completion of the plant establishment period.

Add to section 20-9.03C:

Apply slow-release or controlled-release fertilizer to the plants during the 1st week of April, July and
September of each year.

Add to section 20-9.03D:
Control weeds by:

1. Hand pulling:

In plant basins and on basin walls

1.1.
1.2. In erosion control (Type 2) areas

2. Killing:
2.1. In mulched areas outside of plant basins

Replace section 20-9.031 with:
20-9.031 Watering

Operate the existing RICS irrigation controllers in the "stand-alone" mode, except for the last 30 days of
the plant establishment period. During the last 30 days of the plant establishment period water plants
utilizing the RICS software program unless authorized.

Seasonal watering schedules must be entered into the controllers by the Contractor, except for the
seasonal watering schedule for the last 30 days of the plant establishment period which will be entered by
the Engineer.

Operate the electric automatic irrigation systems irrigation controllers in the automatic mode unless
authorized.

If any component of the electric automatic irrigation system is operated manually, the day will not be
credited as a plant establishment working day unless the manual operation is authorized.
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All overhead irrigation must be watered between the hours of 10:00 PM and 6:00 AM.
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DIVISION V SURFACINGS AND PAVEMENTS
39 HOT MIX ASPHALT

Add to section 39-1.01:
Produce and place HMA Type A under the standard construction process.

Add to section 39-1.02C:
Asphalt binder used in HMA Type A must be PG 64-10.

Add to section 39-1.02E:

Aggregate used in HMA Type A must comply with the 1/2-inch HMA Types A and B gradation if the layer
thickness is between 0.13 foot - <0.20 foot, and the 3/4-inch HMA Types A and B gradation if the layer
thickness is 0.20 foot and above.

Replace the 2nd, 3rd, and 4th paragraphs of section 39-1.11B(1) of the RSS for section 39-1.11
with:

Place HMA on adjacent traveled way lanes so that at the end of each work shift the distance between the
ends of HMA layers on adjacent lanes is from 5 to 10 feet. Place additional HMA along the transverse
edge at each lane's end and along the exposed longitudinal edges between adjacent lanes. Hand rake
and compact the additional HMA to form temporary conforms. You may place Kraft paper or another
authorized bond breaker under the conform tapers to facilitate the taper removal when paving operations
resume.

Delete section 39-1.11B(2) of the RSS for section 39-1.11.

Add to section 39-1.11D of the RSS for section 39-1.11:
Pave shoulders and median borders adjacent to the lane before opening a lane to traffic.

Replace section 39-1.30 with:
39-1.30 EDGE TREATMENT, HOT MIX ASPHALT PAVEMENT
39-1.30A General
Section 39-1.30 includes specifications for constructing the edges of HMA pavement as shown.

39-1.30B Materials
For the safety edge, use the same type of HMA used for the adjacent lane or shoulder.

39-1.30C Construction

The edge of roadway where the safety edge treatment is to be placed must have a solid base, free of
debris such as loose material, grass, weeds, or mud. Grade areas to receive the safety edge as required.
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The safety edge treatment must be placed monolithic with the adjacent lane or shoulder and shaped and
compacted with a device attached to the paver.

The device must be capable of shaping and compacting HMA to the required cross section as shown.
Compaction must be by constraining the HMA to reduce the cross sectional area by 10 to 15 percent. The
device must produce a uniform surface texture without tearing, shoving, or gouging and must not leave
marks such as ridges and indentations. The device must be capable of transition to cross roads,
driveways, and obstructions.

For safety edge treatment, the angle of the slope must not deviate by more than + 5 degrees from the
angle shown. Measure the angle from the plane of the adjacent finished pavement surface.

If paving is done in multiple lifts, the safety edge treatment can be placed either with each lift or with the
final lift.

Short sections of hand work are allowed to construct transitions for safety edge treatment.
For more information on the safety edge treatment, go to:

http://safety.fhwa.dot.gov/roadway_dept/pavement/safedge/

You can find a list of commercially available devices at the above Web site under "Frequently Asked
Questions" and "Construction Questions."

39-1.30D Payment

Not Used

Add to section 39-6:

The bid item for place hot mix asphalt (miscellaneous area) is limited to the areas shown and is in
addition to the bid items for the materials involved.
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DIVISION IX TRAFFIC CONTROL FACILITIES
83 RAILINGS AND BARRIERS

Replace item 1 in the 7th paragraph of section 83-1.02B with:
1. Steel posts

Replace item 2 in the 7th paragraph of section 83-1.02B with:
2. Plastic blocks for line posts

Replace section 83-1.02B(1) with:
83-1.02B(1) Vegetation Control (Minor Hot Mix Asphalt)
83-1.02B(1)(a) General

Section 83-1.02B(1) includes specifications for constructing vegetation control areas around metal beam
guard railing posts with minor hot mix asphalt.

83-1.02B(1)(b) Materials
83-1.02B(1)(b)(i) General
Not Used
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83-1.02B(1)(b)(ii) Minor Hot Mix Asphalt
Minor hot mix asphalt must comply with section 39-1.15.

83-1.02B(1)(b) (iii) Block-Out Material

Use a commercially available expanded polystyrene foam for the block-out material. The expanded
polystyrene foam must have a compressive strength of 13 £ 5 psi at 10 percent deformation when tested
under ASTM D1621.

You may substitute any appropriate material that meets the compressive strength requirements of the
expanded polystyrene foam if authorized.

83-1.02B(1)(c) Construction

83-1.02B(1)(c)(i) General

Areas to receive vegetation control must be cleared of vegetation, trash, and debris. Dispose of removed
material.

83-1.02B(1)(c)(ii) Earthwork

Excavate areas to receive vegetation control. Where vegetation control abuts the existing surfacing, the
edge of the existing surfacing must be on a neat line or must be cut on a neat line to a minimum depth of
2 inches before removing the surfacing. The finished elevation of the excavated area to receive
vegetation control must maintain planned flow lines, slope gradients, and contours of the job site.

Grade areas to receive vegetation control to a smooth, uniform surface and compact to a relative
compaction of not less than 95 percent.

Dispose of surplus excavated material uniformly along the adjacent roadway, except as specified in
section 14-11.

83-1.02B(1)(c)(iii) Block Out

Install block-out material as shown.

If block-out material is supplied in more than 1 piece, tape the pieces together to make a smooth surface
on the top and sides.

Ensure block-out material does not move during minor hot mix asphalt placement.

83-1.02B(1)(d) Payment

Vegetation control (minor hot mix asphalt) is measured from the actual areas placed. The Department
does not pay for vegetation control (minor hot mix asphalt) placed outside the dimensions shown.

Replace section 83-1.02C(3) with:
83-1.02C(3) Alternative Flared Terminal System

Alternative flared terminal system must be furnished and installed as shown on the plans and under these
special provisions.

The allowable alternatives for a flared terminal system must consist of one of the following or a
Department-authorized equal.

1. TYPE FLEAT TERMINAL SYSTEM - Type FLEAT terminal system must be a Flared Energy
Absorbing Terminal 350 manufactured by Road Systems, Inc., located in Big Spring, Texas, and must
include items detailed for Type FLEAT terminal system shown on the manufacturer plans and
installation instructions. The Flared Energy Absorbing Terminal 350 can be obtained from the
distributor, Universal Industrial Sales, P.O. Box 699, Pleasant Grove, UT 84062, telephone (801)
785—-0505 or from the distributor, Gregory Industries, Inc., 4100 13" Street, S.W., Canton, OH
44708, telephone (330) 477-4800.
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2. TYPE SRT TERMINAL SYSTEM - Type SRT terminal system must be an SRT-350 Slotted Rail
Terminal (8-post system) as manufactured by Trinity Highway Products, LLC, and must include items
detailed for Type SRT terminal system shown on the manufacturer plans and installation instructions.
The SRT-350 Slotted Rail Terminal (8-post system) can be obtained from the manufacturer, Trinity
Highway Products, LLC, P.O. Box 99, Centerville, UT 84012, telephone (800) 772—7976.

3. TYPE X-TENSION TERMINAL SYSTEM - Type X-tension terminal system must be a Flared Energy
Absorbing Non-Gating Terminal manufactured by Barrier Systems Inc, located in Vacaville, California,
and must include items detailed for X-Tension guardrail end terminal shown on the manufacturer
plans and installation instructions. The Flared Energy Absorbing Non-Gating Terminal can be
obtained from the distributor, Statewide Traffic Safety & Signs, 13755 Blaisdell Pl, Poway, CA 92064,
telephone (800) 547-9683.

Submit a certificate of compliance for terminal systems.

Terminal systems must be installed under the manufacturer's installation instructions and these
specifications. Each terminal system installed must be identified by painting the type of terminal system in
neat black letters and figures 2 inches high on the backside of the rail element between system posts
numbers 4 and 5.

For Type SRT terminal system, the steel foundation tubes with soil plates attached must be, at the
Contractor's option, either driven, with or without pilot holes, or placed in drilled holes. Space around the
steel foundation tubes must be backfilled with selected earth, free of rock, placed in layers approximately
4 inches thick and each layer must be moistened and thoroughly compacted. The wood terminal posts
must be inserted into the steel foundation tubes by hand and must not be driven. Before the wood
terminal posts are inserted, the inside surfaces of the steel foundation tubes to receive the wood posts
must be coated with a grease that will not melt or run at a temperature of 149 degrees F or less. The
edges of the wood terminal posts may be slightly rounded to facilitate insertion of the post into the steel
foundation tubes.

For Type FLEAT terminal system, the soil tubes must be, at the Contractor's option, driven with or without
pilot holes, or placed in drilled holes. Space around the soil tubes must be backfilled with selected earth,
free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
thoroughly compacted. Wood posts must be inserted into the soil tubes by hand. Before the wood
terminal posts are inserted, the inside surfaces of the soil tubes to receive the wood posts must be coated
with a grease that will not melt or run at a temperature of 149 degrees F or less. The edges of the wood
posts may be slightly rounded to facilitate insertion of the post into the soil tubes.

For Type X-tension terminal system, the steel post and soil anchor must be, at the Contractor's option,
driven with or without pilot holes, or placed in drilled holes. Space around the steel post and soil anchors
must be backfilled with selected earth, free of rock, placed in layers approximately 4 inches and each
layer must be moistened and thoroughly compacted. Wood terminal posts must be inserted by hand and
backfilled in the same manner as the steel post and soil anchor. Wood terminal posts shall not be driven.

After installing the terminal system, dispose of surplus excavated material in a uniform manner along the
adjacent roadway where designated by the Engineer.

AAAAANAANAAAANAAANAANANAANAANAAAANAANAANAANAANAN

84 TRAFFIC STRIPES AND PAVEMENT MARKINGS

Replace "Reserved" in section 84-6 with:
84-6.01 GENERAL
84-6.01A Summary

Section 84-6 includes specifications for applying thermoplastic traffic stripes and pavement markings with
enhanced wet night visibility.
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Thermoplastic must comply with section 84-2.

84-6.01B Submittals
Submit a certificate of compliance for glass beads.

84-6.01C Quality Control and Assurance

Within 14 days of applying a thermoplastic traffic stripe or pavement marking with enhanced wet night
visibility, the retroreflectivity must be a minimum of 700 millicandelas per square meter per lux for white
stripes and markings and 500 millicandelas per square meter per lux for yellow stripes and markings. Test
the retroreflectivity under ASTM E 1710. Have a reflectometer as described in ASTM E 1710 at the job
site for making these measurements.

84-6.02 MATERIALS

Thermoplastic traffic stripes and pavement markings with enhanced wet night visibility must consist of a
single uniform layer of thermoplastic and 2 layers of glass beads as follows:

1. The 1st layer of glass beads must be on the Authorized Material List under high-performance
retroreflective glass beads for use in thermoplastic traffic stripes and pavement markings. The color
of the glass beads must match the color of the stripe or marking to which they are being applied.

2. The 2nd layer of glass beads must comply with AASHTO M 247, Type 2.

Both types of glass beads must be surface treated for use with thermoplastic under the bead
manufacturer's instructions.

84-6.03 CONSTRUCTION
Use a ribbon extrusion or screed type applicator to apply a thermoplastic traffic stripe.

Operate the striping machine at a speed of 8 mph or slower during the application of thermoplastic traffic
stripe and glass beads.

Apply a thermoplastic traffic stripe at a rate of at least 0.38 pounds per foot of 4-inch wide solid stripe.
The applied thermoplastic traffic stripe must be at least 0.090 inch thick.

Apply a thermoplastic pavement marking at a rate of at least 1.06 pounds per square foot. The applied
thermoplastic pavement marking must be at least 0.100 inch thick.

Apply a thermoplastic traffic stripe and both types of glass beads in a single pass. Apply the thermoplastic
1st, followed immediately by consecutive applications of high-performance glass beads and then
AASHTO M 247, Type 2 glass beads. Use 2 separate applicator guns for the glass beads, 1 applicator
gun for each type of glass bead.

You may apply glass beads by hand methods on pavement markings.

Distribute all glass beads uniformly on traffic stripes and pavement markings. Apply high-performance
glass beads at a rate of at least 6 pounds per 100 square feet of stripe or marking. Apply AASHTO M
247, Type 2 glass beads at a rate of at least 8 pounds per 100 square feet of stripe or marking. The
combined weight of the 2 types of glass beads must be greater than 14 pounds per 100 square feet of
stripe or marking.

84-6.04 PAYMENT
Not Used
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86 ELECTRICAL SYSTEMS

Add to section 86-1.01:
Traffic signal work must be performed at the following locations:

1. Location 1 - Route 52 Eastbound Off ramp at Convoy Street
2. Location 2 - Route 52 Westbound Off ramp at Convoy Street

Add to section 86-1.03:
Submit a schedule of values within 15 days after Contract approval.

Add to the 4th paragraph of section 86-1.03:

13. Video Image Sensor assemblies (VIS)
14. Video Detection Units (VDU)

15. Flat Panel Video display

16. Communication card

17. Extension modules for VDU

18. VIVDS Training

Replace "Reserved" in section 86-1.06B with:

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system,
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS),
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS)
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and
fiber optic system.

Existing TMS elements, including detection systems, shown and located within the project limits must
remain in place and be protected from damage. If the construction activities require existing TMS
elements to be nonoperational or off line, and if temporary or portable TMS elements are not shown, the
Contractor must provide for temporary or portable TMS elements. The Contractor must receive
authorization on the type of temporary or portable TMS elements and installation method.

Before work is performed, the Engineer, the Contractor, and the Department's Traffic Operations
Electrical representatives must jointly conduct a pre-construction operational status check of all existing
TMS elements and each element's communication status with the Traffic Management Center (TMC),
including existing TMS elements not shown and elements that may not be impacted by the Contractor's
activities. The Department's Traffic Operations Electrical representatives will certify the TMS elements’
location and status, and provide a copy of the certified list of the existing TMS elements within the project
limits to the Contractor. The status list will include the operational, defined as having full functionality, and
the nonoperational components.

The Contractor must obtain authorization at least 72 hours before interrupting existing TMS elements’
communication with the TMC that will result in the elements being nonoperational or off line. The
Contractor must notify the Engineer at least 72 hours before starting excavation activities.

Traffic monitoring stations and their associated communication systems, which were verified to be
operational during the pre-construction operational status check, must remain operational on
freeway/highway mainline at all times, except:

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3
miles

2. For aduration of up to 60 days on any continuous segment of the freeway/highway shorter than 3
miles
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If the construction activities require existing detection systems to be nonoperational or off line for a longer
time period or the spacing between traffic monitoring stations is more than the specified criteria above,
and temporary or portable detection operations are not shown, the Contractor must provide provisions for
temporary or portable detection operations. The Contractor must receive authorization on the type of
detection and installation before installing the temporary or portable detection.

If existing TMS elements shown or identified during the pre-construction operational status check, except
traffic monitoring stations, are damaged or fail due to the Contractor's activity, where the elements are not
fully functional, the Engineer must be notified immediately. If the Contractor is notified by the Engineer
that existing TMS elements have been damaged, have failed or are not fully functional due to the
Contractor's activity, the damaged or failed TMS elements, excluding structure-related elements, must be
repaired or replaced, at the Contractor's expense, within 24 hours. For a structure-related elements, the
Contractor must install temporary or portable TMS elements within 24 hours. For nonstructure-related
TMS elements, the Engineer may authorize temporary or portable TMS elements for use during the
construction activities.

The Contractor must demonstrate that repaired or replaced elements operate in a manner equal to or
better than the replaced equipment. If the Contractor fails to perform required repairs or replacement
work, the Department may perform the repair or replacement work and the cost will be deducted from
monies due to the Contractor.

A TMS element must be considered nonoperational or off line for the duration of time that active
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or
to the TMS element.

The Contractor must provide provisions for replacing existing TMS elements within the project limits,
including detection systems, that were not identified on the plans or during the pre-construction
operational status check that became damaged due to the Contractor's activities.

If the pre-construction operational status check identified existing TMS elements, then the Contractor, the
Engineer, and the Department's Traffic Operations Electrical representatives must jointly conduct a post
construction operational status check of all existing TMS elements and each element's communication
status with the TMC. The Department's Traffic Operations Electrical representatives will certify the TMS
elements' status and provide a copy of the certified list of the existing TMS elements within the project
limits to the Contractor. The status list will include the operational, defined as having full functionality, and
the nonoperational components. TMS elements that cease to be functional between pre and post
construction status checks must be repaired at the Contractor's expense.

The Engineer will authorize the schedule for final replacement, the replacement methods and the
replacement elements, including element types and installation methods before repair or replacement
work is performed. The final TMS elements must be new and of equal or better quality than the existing
TMS elements.

If no electrical work exists on the project and no TMS elements are identified within the project limits, the
pre-construction operational status check is change order work.

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when
an existing TMS element becomes nonoperational or off line due to construction activities, is change
order work.

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not
shown nor identified during the pre-construction operational status check and were damaged by
construction activities is change order work.

If the Contractor is required to submit provisions for the replacement of TMS elements that were not
identified, submitting the provisions is change order work.

Add to section 86-2.05A:
Conduit installed underground must be Type 3.
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Add to section 86-2.05C:

If Type 3 conduit is placed in a trench, not in the pavement or under concrete sidewalk, after the bedding
material is placed and the conduit is installed, backfill the trench to not less than 4 inches above the
conduit with minor concrete under section 90-2, except the concrete must contain not less than 421
pounds of cementitious material per cubic yard. Backfill the remaining trench to finished grade with
backfill material.

After conductors have been installed, the ends of the conduits terminating in pull boxes, service
equipment enclosures, and controller cabinets must be sealed with an authorized type of sealing
compound.

Add to section 86-2.08A:

Wrap conductors around the projecting end of conduit in pull boxes as shown. Secure conductors and
cables to the projecting end of the conduit in pull boxes.

Replace the 1st paragraph of section 86-2.09E with:
Splices must be insulated by "Heat-shrink tubing."

Delete the 8th paragraph of section 86-2.09E.

Replace 1st paragraph of section 86-2.18 with:
Place numbers on the equipment as ordered.

Delete 2nd sentence of 3rd paragraph of section 86-2.18.

Add to section 86-5.01A(1):
Loop wire must be Type 2.

Slots must be filled with elastomeric sealant or hot-melt rubberized asphalt sealant.

For Type E detector loops, sides of the slot must be vertical and the minimum radius of the slot entering
and leaving the circular part of the loop must be 1-1/2 inches. Slot width must be a maximum of 5/8 inch.

The depth of the loop sealant above the top of the uppermost loop wire in the sawed slots must be 2
inches, minimum.

Add to section 86-5.01:
86-5.01E VIDEO IMAGE VEHICLE DETECTION SYSTEM
86-5.01E(1) General
86-5.01E(1)(a) Summary
Section 86-5.01E includes installing video image vehicle detection system (VIVDS) for traffic signals.

86-5.01E(1)(b) Definitions

Video Detection Unit (VDU): Processor unit that converts the video image from the camera and
provides vehicle detection in defined zones. Unit includes an image processor, extension module, and
communication card.
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Video Image Sensor Assembly (VIS): An enclosed and environmentally-protected camera assembly
used to collect the video image.

Video Image Vehicle Detection System (VIVDS): A system that detects video images of vehicles in
defined zones and provides video output.

86-5.01E(1)(c) Submittals
Submit documentation within 30 days after Contract approval but before installing VIVDS equipment.

The documentation submittal must include:

1.

2.

Certificate of Compliance: As specified in Section 6-3.05E, "Certificates of Compliance,” of the
Standard Specifications.

Site Analysis Report: Written analysis for each detection site, recommending the optimum video
sensor placement approved by the manufacturer.

Lane Configuration: Shop drawing showing:

3.1. Detection zone setback

3.2. Detection zone size

3.3. Camera elevation

3.4. Selected lens viewing angle

3.5. lllustration of detection zone mapping to reporting contact output

3.6. lllustration of output connector pin or wire terminal for lane assignment.

Configuration Record: Windows XP PC compatible CD containing:

4.1. Proposed zone designs
4.2. Calibration settings

Mounting and Wiring Information: Manufacturer approved wiring and service connection diagrams.
Communication Protocol: Industry standard available in public domain. Document defining:

6.1. Message structure organization

6.2. Data packet length

6.3. Message usability

6.4. Necessary information to operate a system from a remote windows based personal computer.

Programming Software: CD containing set up and calibration software that observes and detects the
vehicular traffic, including bicycles, motorcycles, and sub-compact cars, with overlay of detection
zones and allows adjustment of the detection sensitivity for a traffic signal application.

Detector Performance DVD Recordings and Analysis: Performance analysis based on 24-hour DVD
recording of contiguous activity for each approach. Include:

8.1.  Two contiguous hours of sunny condition, with visible shadows projected a minimum of 6 feet
into the adjacent lanes
8.2.  Two 1-hour night periods with vehicle headlights present.

Preventative Maintenance Parts Documentation: List of equipment replacement parts for
preventative maintenance, including:

9.1. Electrical parts
9.2. Mechanical parts
9.3. Assembilies.

Allow 7 days for the Engineer to review the documentation submittal.
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If the Engineer requires revisions, submit a revised submittal within 5 days of receipt of the Engineer's
comments and allow 5 days for the Engineer to review. If agreed to by the Engineer, revisions may be
included as attachments in the resubmittal. The Engineer may conditionally approve, in writing,
resubmittals that include revisions submitted as attachments, in order to allow construction activities to
proceed.

Upon the Engineer's approval of the resubmittal, submit copies of the final documents (with approved
revisions incorporated) to the Engineer.

Submit an acceptance testing schedule for approval 15 days before starting acceptance testing.

When beginning acceptance testing of VIVDS and detector performance and analysis, submit approved
copies of the following:

1. Configuration Record: Windows XP PC compatible CD containing:

1.1. Final zone designs
1.2. Calibration settings to allow reinstallation.

2. Mounting and Wiring Information: Final wiring and service connection diagrams.

2.1.  One copy for the Engineer
2.2. A second copy wrapped in clear self-adhesive plastic, be placed in a heavy duty plastic
envelope, and secured to the inside of the cabinet door.

86-5.01E(1)(d) Quality Control and Assurance
86-5.01E(1)(d)(1) General

VIVDS and support equipment required for acceptance testing must be new and as specified in the
manufacturer's recommendations. Date of manufacture, as shown by date codes or serial numbers of
electronic circuit assemblies, must not be older than 12 months from the scheduled installation start date.
Material substitutions must not deviate from the material list approved by the Engineer.

86-5.01E(1)(d)(1)(a) Training

You must provide a minimum of 16 hours of training by a factory authorized representative for a maximum
of 10 Department employees. Submit training material to the Engineer for approval at least 30 days
before the proposed training. Training material content must include instructions for aligning,
programming, adjusting, calibrating, and maintaining VIVDS. You must provide all materials and
equipment for the training. Notify the Engineer 20 days in advance of the proposed training to obtain
approval of place and time of the training. If agreement cannot be reached, the Engineer will determine
the time and place.

86-5.01E(1)(d)(1)(b) Warranty

Furnish a 3-year replacement warranty from the manufacturer of VIS and VDU against defects in
materials and workmanship or failures. The effective date of the warranty is the date of acceptance of the
installation. Submit all warranty documentation before installation.

Replacement VIS and VDU must be furnished within 10 days of receipt of a failed unit. The Department
does not pay for replacement.

Deliver replacement VIS and VDU to Caltrans Electrical Shop at: Caltrans District 11 Signal Laboratory,
7181 Opportunity Road, San Diego, CA 92111.

86-5.01E(2) Materials
86-5.01E(2)(a) General

VIVDS must include necessary firmware, hardware, and software for designing the detection patterns or
zones at the intersection or approach. Detection zones must be created with a graphic user interface
designed to allow to anyone trained in VIVDS system setup to configure and calibrate a lane in less than
15 minutes.
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System elements must comply with the manufacturer's recommendations and be designed to operate
continuously in an outdoor environment.

All equipment, cables, and hardware must be part of an engineered system that is designed by the
manufacturer to fully interoperate with all other system components. Mounting assemblies must be
corrosion resistant. Connectors installed outside the cabinets and enclosures must be corrosion resistant,
weather proof, and watertight. Exposed cables must be sunlight and weather resistant.

86-5.01E(2)(a)(1) Physical and Mechanical Requirements
VIVDS must include:

VIS and mounting hardware. Use a clamping device as mounting hardware on a pole or mast-arm.
VDU

Power supply

Surge suppression

Cables

Connectors

Wiring for connecting to the Department-furnished Model 332L traffic controller cabinet.
Communication card

N~ WN -

86-5.01E(2)(a)(2) Electrical

VIVDS must operate between 90 to 135 V(ac) service as specified in NEMA TS-1. VIS, excluding the
heater circuit, must draw less than 10 W of power. Power supply or transformer for the VIVDS must meet
the following minimum requirements:

Minimum Requirements for Power Supply and Transformers

ltem Power Supply Transformer
Power Cord Standard 120 V(ac), 3 Standard 120 V(ac),
prong cord, 3 feet minimum | 3 prong cord, 3 feet
length (may be added by minimum length
Contractor) (may be added by
Contractor)
Type Switching mode type Class 2
Rated Power Two times (2x) full system Two times (2x) full
load system load
Operating Temperature From -37 to 74 °C From -37 to 74 °C
Operating Humidity Range From 5 to 95 percent From 5 to 95 percent
Input Voltage From 90 to 135 V(ac) From 90 to 135 V(ac)
Input Frequency 60 £+ 3 Hz 60 £+ 3 Hz
Inrush Current Cold start, 25 A Max. at N/A
115 V(ac)
Output Voltage As required by VIVDS As required by
VIVDS
Overload Protection From 105 to 150 percent in Power limited at
output pulsing mode >150 percent
Over Voltage Protection From 115 to 135 percent of N/A
rated output voltage
Setup, Rise, Hold Up 800ms, 50ms,15ms at 115 N/A
V(ac)
Withstand Voltage I/P-0/P:3kV, I/P-FG:1.5kV, I/P-0/P:3kV, I/P-
for 60 s. FG:1.5kV, for60 s
Working Temperature Not to exceed 70°C at 30 | Not to exceed 70 °C
percent load at 30 percent load
Safety Standards UL 1012, UL 60950 UL 1585

Field terminated circuits must include transient protection as specified in IEEE Standard 587-1980,
Category C. Video connections must be isolated from ground.
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86-5.01E(2)(a)(3) Technical Requirements

Camera and zoom lens assembly must be housed in an environmentally sealed enclosure that complies
with NEMA 4 standards. Enclosure must be watertight and protected from dust. Enclosure must include a
thermostat controlled heater to prevent condensation and to ensure proper lens operation at low
temperatures. Adjustable sun shield that diverts water from the camera'’s field of view must be included.
Connectors, cables and wiring must be enclosed and protected from weather. An environmentally sealed
(protected from dust and moisture ingress) connector must be used at the rear plate of the housing.
Wiring to the connector must be sealed with silicone or putty compound.

Each camera and its mounting hardware must be less than 10 pounds and less than 1 square foot
equivalent pressure area. Only one camera must be mounted on a traffic signal or luminaire arm. Top of
camera must not be more than 12 inches above top of luminaire arm or 30 inches above top of traffic
signal arm.

VIS must use a charge-coupled device (CCD) element, support National Television Standards Committee
(NTSC) and RS170 video output formats, and have a horizontal resolution of at least 360 lines. VIS must
include an auto gain control (AGC) circuit, have a minimum sensitivity to scene luminance from 0.01 to
930 foot-candle, and produce a usable video image of vehicular traffic under all roadway lighting
conditions regardless of the time of day. VIS must have a motorized lens with variable focus and zoom
control with an aperture of f/1.4 or better. Focal length must allow + 50 percent adjustment of the viewed
detection scene.

A flat panel video display with a minimum 8-inch screen and that supports NTSC video output must be
enclosed in the Model 332L cabinet for viewing video detector images and for performing diagnostic
testing. Display must be viewable in direct sunlight. Each VIVDS must have video system connections
that support the NTSC video output format, can be seen in each camera'’s field of view, and has a
program to allow the user to switch to any video signal at an intersection. A metal shelf or pull-out
document tray with metal top capable of supporting the VDU and monitor must be furnished and placed
on an EIA 19 inch rack with 10-32 "Universal Spacing" threaded holes in the Model 332L cabinet. System
must allow independent viewing of a scene while video recording other scenes without interfering with the
operation of the system's output.

Mounting hardware must be powder-coated aluminum, stainless steel, or treated to withstand 250 hours
of salt fog exposure as specified in ASTM B 117 without any visible corrosion damage.

VDU must operate between —37 to +74 °C and from 0 to 95 percent relative humidity.

VDU front panel must have indicators for power, communication, presence of video input for each VIS,
and a real time detector output operation. Hardware or software test switch must be included to allow the
user to place either a constant or momentary call for each approach. Indicators must be visible in daylight
from 5 feet away.

VDU must have a serial communication port, EIA 232/USB 2.0 that supports sensor unit setup,
diagnostics, and operation from a local PC compatible laptop with Windows XP or later version operating
system. VIVDS must have an Ethernet communication environment, including Ethernet communication
card. VIVDS must include central and field software to support remote real-time viewing and diagnostics
for operational capabilities through wide area network (WAN).

VDU, image processors, extension modules, and video output assemblies must be inserted into the
controller input file slots using the edge connector to obtain limited 24 V(dc) power and to provide contact
closure outputs. Cabling the output file to a "D" connector on the front of the VDU is acceptable. No
rewiring to the standard Model 332L cabinet is allowed. Controller cabinet resident modules must comply
with the requirements in Chapter 1 and Sections 5.2.8, 5.2.8.1,5.2.8.2, 5.4.1,5.4.5, 5.5.1,5.5.5, and
5.5.6 of TEES.

86-5.01E(2)(a)(4) Functional Requirements

VIVDS must support normal operation of existing detection zones while a zone is being added or
modified. Zone must flash or change color on a viewing monitor when vehicular traffic is detected. Length
and width of each detection zone for each lane must be approved by the Engineer.
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Software and firmware must detect vehicular traffic presence, provide vehicle counts, set up detection
zones, test VIVDS performance, and allow video scene and system operation viewing from the local
traffic management center/office. VIVDS must support a minimum of 2 separate detection patterns or
zones that can be enacted by a remote operator at the signal controller cabinet.

VIVDS detection zone must detect vehicles by providing an output for presence and pulse. At least one
detection output must be provided for each detection zone. One spare detection output must be provided
for each approach. Detection performance must be achieved for each detection zone with a maximum of
8 user-defined zones for every camera's field of view.

VIVDS must detect the presence of vehicles under all types of adverse weather and environmental
conditions, including snow, hail, fog, dirt, dust or contaminant buildup on the lens or faceplate, minor
camera motion due to winds, and vibration. Under low visibility conditions, the VIVDS must respond by
selecting a fail-safe default pattern, placing a constant call mode for all approaches. VIVDS outputs must
assume a fail-safe "on" or "call" pattern for presence detection if video signal or power is not available and
must recover from a power failure by restoring normal operations within 3 minutes without manual
intervention. If powered off for more than 90 days, system must maintain the configuration and calibration
information in memory.

Detection algorithm must be designed to accommodate naturally occurring lighting and environment
changes, specifically the slow moving shadows cast by buildings, trees, and other objects. These
changes must not result in a false detection or mask a true detection. VIVDS must not require manual
interventions for day-night transition or for reflections from poles, vehicles or pavement during rain and
weather changes. VIVDS must suppress blooming effects from vehicle headlights and bright objects at
night.

Vehicle detection must call service to a phase only if a demand exists and extend green service to the
phase until the demand is taken care of or until the flow rates have reduced to levels for phase
termination. VIVDS must detect the presence of vehicular traffic at the detection zone positions and
provide the call contact outputs to the Model 170E or Model 2070 controller assembly with the following
performance:

Detector Performance

Requirements Performance during Performance during
AMBER and RED interval GREEN interval
Average response time after <1s <100 ms

vehicle enters 3 feet into
detection zone or after exiting 3
feet past detection zone
Maximum number of MISSED 0 10
CALLS in 24-hour duration,
where MISSED CALLS are
greater than 5 s during AMBER
and RED intervals and greater
than 1 s during GREEN intervals
(upon entering 3 feet of detection
zone or after exiting 3 feet past
detection zone).

Maximum number of FALSE 20 20
CALLS in 24-hour duration (calls
greater than 500ms without a
vehicle present)

VIVDS must be able to locally store, for each lane, vehicle count data in 5, 15, 30, and 60 minute intervals
for a minimum period of 7 days and be remotely retrievable. VIVDS must count vehicular traffic in
detection zone with a 95 percent accuracy or better for every hour counted over a morning or an evening
peak hour. VIVDS detection zone tested must have a minimum range of 50 feet behind the limit line for
each approach. Testing period will be pre-approved by the Engineer 48 hours in advance.
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86-5.01E(3) Construction

Install VDU in a Department-furnished Model 170E or Model 2070 controller assembly. Install VIS power
supply or transformer on a standard DIN rail using standard mounting hardware and power conductors
wired to DIN rail mounted terminal blocks in the controller cabinet.

Wiring must be routed through end caps or existing holes. New holes for mounting or wiring must be
shop-drilled.

Wire each VIS to the controller cabinet with a wiring harness that includes all power, control wiring, and
coaxial video cable. Attach harness with standard MIL type and rated plugs. Cable type and wire
characteristics must comply with manufacturer's recommendations for the VIS to cabinet distance. Wiring
and cables must be continuous, without splices, between the VIS and controller cabinet. Coil a minimum
of 7 feet of slack in the bottom of the controller cabinet. For setup and diagnostic access, terminate serial
data communication output conductors at TB-0 and continue for a minimum of 10 feet to a DBOF
connector. Tape ends of unused and spare conductors to prevent accidental contact to other circuits.

Label conductors inside the cabinet for the functions depicted in the approved detailed diagrams. Label
cables with permanent cable labels at each end.

Adjust the lens to view 110 percent of the largest detection area dimension. Zones or elements must be
logically combined into reporting contact outputs that are equivalent to the detection loops and with the
detection accuracy required.

Verify the performance of each unit, individually, and submit the recorded average and necessary
material at the conclusion of the performance test. Determine and document the accuracy of each unit,
individually, so that each unit may be approved or rejected separately. Failure to submit necessary
material at the conclusion of testing invalidates the test. The recorded media serves as acceptance
evidence and must not be used for calibration. Calibration must have been completed before testing and
verification.

Verify the detection accuracy by observing the VIVDS performance and recorded video images for a
contiguous 24-hour period. The recorded video images must show the viewed detection scene, the
detector call operation, the signal phase status for each approach, the vehicular traffic count, and time-
stamp to 1/100 of a second, all overlaid on the recorded video. Transfer the 24-hour analysis to DVD.

VIVDS must meet the detection acceptance criterion specified in the table titled "Detector Performance.”

Calculate the VIVDS's vehicular traffic count accuracy as 100[1-(]TC-DC|/TC)], where DC is the detector's
vehicular traffic count and TC is the observed media-recorded vehicular traffic count and where the
resulting fraction is expressed as an absolute value.

The Engineer will review the data findings and accept or reject the results within 7 days. Vehicle
anomalies or unusual occurrences will be decided by the Engineer. Data or counts not agreed by the
Engineer will be considered errors and count against the unit's calibration. If the Engineer determines that
the VIVDS does not meet the performance requirements, you must re-calibrate and retest the unit, and
resubmit new test data within 7 days. After 3 failed attempts, you must replace the VIVDS with a new unit.

Notify the Engineer 20 days before the unit is ready for acceptance testing. Acceptance testing must be
scheduled to be completed before the end of a normal work shift. You must demonstrate that all VIS and
VDUs satisfy the functional requirements.
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DIVISION X MATERIALS
87 MATERIALS—GENERAL

Replace section 87-2 with:
87-2 AGGREGATE

87-2.01 GENERAL
87-2.01A Summary
Section 87-2 includes specifications for furnishing aggregate.

87-2.01B Definitions
stockpile lot: Stockpile or portion of a stockpile of steel slag aggregate used.

87-2.01C Submittals
Submit a certificate of compliance for:

1.
2.

Each stockpile lot
Steel slag

87-2.02 MATERIALS
87-2.02A General
Do not use air-cooled iron blast furnace slag to produce aggregate for:

RN~

Structure backfill material

Pervious backfill material

Permeable material

Reinforced or prestressed PCC component or structure

Nonreinforced PCC component or structure for which a Class 1 surface finish under section 51-
1.03F(3) is required

Do not use aggregate produced from slag resulting from a steel-making process except in:

1
2.
3.
4

Imported borrow
AS

Class 2 AB
HMA

Steel slag used to produce aggregate for AS and Class 2 AB must be crushed such that 100 percent of
the material will pass a 3/4-inch sieve and then control aged for at least 3 months under conditions that
will maintain all portions of the stockpiled material at a moisture content in excess of 6 percent of the dry
weight of the aggregate.

For steel slag aggregate, provide separate stockpiles for controlled aging of the slag. An individual
stockpile must not contain less than 10,000 tons or more than 50,000 tons of slag. The material in each
individual stockpile must be assigned a unique lot number, and each stockpile must be identified with a
permanent system of signs. Maintain a permanent record of:

1.

Dates for:

1.1.  Completion of stockpile

1.2. Start of controlled aging

1.3.  Completion of controlled aging
1.4. Making of tests

2. Test results
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For each stockplie of steel slag aggregate, moisture tests must be made at least once each week. The
time covered by tests that show a moisture content of 6 percent or less is not included in the aging time.

Notify METS and the Engineer upon completion of each stockpile and the start of controlled aging and
upon completion of controlled aging. Do not add aggregate to a stockpile unless a new aging period is
started.

Steel slag used for imported borrow must be weathered for at least 3 months.

Each delivery of aggregate containing steel slag for AS or Class 2 AB must include a delivery tag for each
load. The tag must identify the lot by the stockpile number, slag aging location, and stockpile completion
and controlled aging start date.

You may blend air-cooled iron blast furnace slag or natural aggregate in proper combinations with steel
slag aggregate to produce the specified gradings.

California Test 202 is modified by California Test 105 whenever the difference in sp gr between the
coarse and fine portions of the aggregate or between the blends of different aggregates is 0.2 or more.

For slag used as aggregate in HMA, the Kc factor requirements in California Test 303 do not apply.

If steel slag aggregates are used to produce HMA, no other aggregates may be used in the mixture
except that up to 50 percent of the material passing the no. 4 sieve may consist of iron blast furnace slag
aggregates, natural aggregates, or a combination of these. If iron blast furnace aggregates, natural
aggregates, or a combination of these are used in the mixture, each aggregate type must be fed to the
drier at a uniform rate. Maintain the feed rate of each aggregate type within 10 percent of the amount set.
Provide adequate means for controlling and checking the feeder accuracy.

Store steel slag aggregate separately from iron blast furnace slag aggregate. Store each slag aggregate
type separately from natural aggregate.

For HMA produced from steel slag aggregates, iron blast furnace slag aggregates, natural aggregates, or
any combination of these, the same aggregate must be used throughout any one layer. Once an
aggregate type is selected, do not change it without authorization.

Aggregate containing slag must comply with the applicable quality requirements for the bid items in which
the aggregate is used.

87-2.03 CONSTRUCTION

Do not place aggregate produced from slag within 1 foot of a non—cathodically protected pipe or structure
unless the aggregate is incorporated in concrete pavement, in HMA, or in treated base.

Do not place slag aggregate used for embankments within 18 inches of finished slope lines measured
normal to the plane of the slope.

Whenever slag aggregate is used for imported borrow, place a layer of topsoil at least 24 inches thick
after compaction over the slag aggregate in highway planting areas.

87-2.04 PAYMENT

The Department reduces the payment quantity of HMA if:

1. Steel slag aggregates are used to produce HMA
2. The sp gr of a compacted stabilometer test specimen is in excess of 2.40

The Department prepares the stabilometer test specimen under California Test 304 and determines the
sp gr of the specimen under Method C of California Test 308.

The Department determines the HMA payment quantity by multiplying the quantity of HMA placed in the
work by 2.40 and dividing the result by the sp gr of the compacted stabilometer test specimen. The
Department applies this quantity reduction as often as necessary to ensure accurate results.
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90 CONCRETE

Add to section 90-2.02B:

You may use rice hull ash as an SCM. Rice hull ash must comply with AASHTO M 321 and the chemical
and physical requirements shown in the following tables:

Chemical property R?gg:gzrr?sm
Silicon dioxide (SiO,)* 90 min
Loss on ignition 5.0 max
Total alkalies as Na,O equivalent 3.0 max
Physical property Requirement
Particle size distribution
Less than 45 microns 95 percent
Less than 10 microns 50 percent
Strength activity index with portland cement”
7 days 95 percent
(min percent of control)
28 days 110 percent
(min percent of control)
Expansion at 16 days when testing project 0.10 percent max
materials under ASTM C 1567°
Surface area when testing by nitrogen 40.0 m*/g min
adsorption under ASTM D 5604

#Si0, in crystalline form must not exceed 1.0 percent.

®When tested under AASHTO M 307 for strength activity testing of
silica fume.

°In the test mix, Type Il or V portland cement must be replaced with at
least 12 percent rice hull ash by weight.

For the purpose of calculating the equations for the cementitious material specifications, consider rice hull
ash to be represented by the variable UF.
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REVISED STANDARD SPECIFICATIONS
APPLICABLE TO THE 2010 EDITION
OF THE STANDARD SPECIFICATIONS
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REVISED STANDARD SPECIFICATIONS DATED
02-22-13

Revised standard specifications are under headings that correspond with the main-section headings of
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the
Standard Specifications. A date under a main-section heading is the date of the latest revision to the
section.

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that
describes a revision, the date on the right above the clause is the publication date of the revision. For a
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause,
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section.
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section is
the publication date of the paragraphs or sections that follow.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

DIVISION | GENERAL PROVISIONS

1 GENERAL
10-19-12
Replace "current” in the 2nd paragraph of section 1-1.05 with:
04-20-12
most recent
Add to the 4th paragraph of section 1-1.05:
04-20-12

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct
reference to a revised standard specification section does not indicate a revised standard specification for
the section does not exist.

Add to the 1st table in section 1-1.06:

10-19-12
| TRO | time-related overhead
06-20-12
Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06.
10-19-12
Delete "Contract completion date" and its definition in section 1-1.07B.
10-19-12

Delete "critical delay" and its definition in section 1-1.07B.

Contract No. 11-402804
1 of 95



Replace "day" and its definition in section 1-1.07B with:
10-19-12

day: 24 consecutive hours running from midnight to midnight; calendar day.

—_

business day: Day on the calendar except a Saturday and a holiday.

working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period

except:

2.1. Saturday and holiday.

2.2.  Day during which you cannot perform work on the controlling activity for at least 50 percent of
the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to
any of the following:

2.2.1. Adverse weather-related conditions.
2.2.2.  Maintaining traffic under the Contract.
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both
parties.
2.2.4. Unanticipated event not caused by either party such as:
2.24.1. Actof God.
2.2.4.2. Actof a public enemy.
2.2.4.3. Epidemic.
2.24.4. Fire.
2.24.5. Flood.
2.2.4.6. Governor-declared state of emergency.
2.24.7. Landslide.
2.2.4.8. Quarantine restriction.
2.2.5. Issue involving a third party, including:
2.2.5.1. Industry or area-wide labor strike.
2.2.5.2. Material shortage.
2.2.5.3. Freight embargo.
2.2.5.4. Jurisdictional requirement of a law enforcement agency.
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in
a nonhighway facility rearrangement not described and not solely for the
Contractor's convenience. Rearrangement of a nonhighway facility includes
installation, relocation, alteration, or removal of the facility.

2.3. Day during a concurrent delay.

original working days:

3.1.  Working days to complete the work shown on the Notice to Bidders for a non—cost plus time
based bid.

3.2.  Working days bid to complete the work for a cost plus time based bid.

Where working days is specified without the modifier "original" in the context of the number of working

days to complete the work, interpret the number as the number of original working days as adjusted
by any time adjustment.

Replace "Contract” in the definition of "early completion time" in section 1-1.07B with:

10-19-12

work

Replace "excusable delay" and its definition in section 1-1.07B with:

10-19-12

delay: Event that extends the completion of an activity.

1.

excusable delay: Delay caused by the Department and not reasonably foreseeable when the work
began such as:

1.1.  Change in the work

1.2. Department action that is not part of the Contract
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1.3. Presence of an underground utility main not described in the Contract or in a location
substantially different from that specified
1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date
specified, unless the rearrangement is solely for the Contractor's convenience
1.5. Department's failure to obtain timely access to the right-of-way
1.6. Department's failure to review a submittal or provide notification in the time specified
2. critical delay: Excusable delay that extends the scheduled completion date
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either

partially or entirely:

3.1.  Critical delay
3.2. Delay to a controlling activity caused by you
3.3. Non—working day

Replace "project” in the definition of "scheduled completion date" in section 1-1.07B with:

work

10-19-12

Add to section 1-1.07B:

10-19-12

Contract time: Number of original working days as adjusted by any time adjustment.

06-20-12

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5.

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with:

04-20-12
703 B ST
Add to the table in section 1-1.11:
01-20-12
Office Engineer—All | http://www.dot.c - -
Projects Currently a.gov/hg/esc/oe/
Advertised weekly_ads/all_
advertised.php
AAAAAANAAAAANAAAANAAANAAAANAANAAAANAAANANAANANANAANANAN
2 BIDDING
10-19-12
Replace the 3rd paragraph of section 2-1.06B with:
01-20-12

If an Information Handout or cross sections are available:

1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer—All
Projects Currently Advertised Web site
2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address
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01-20-12
Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B.

Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B:

04-20-12
they

06-20-12
Delete "Underutilized” in "Underutilized Disadvantaged Business Enterprises” in the heading of
section 2-1.12B.

06-20-12
Delete U in UDBE at each occurrence in section 2-1.12B.

Replace the 2nd paragraph of section 2-1.12B(1) with:

06-20-12
To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs.

06-20-12
Delete the 3rd paragraph of section 2-1.12B(1):

Replace the 7th paragraph of section 2-1.12B(1) with:

06-20-12
All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal.

Replace "offered” at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with:

06-20-12
provided
01-20-12
Delete the 2nd paragraph of section 2-1.33A.
Replace the 3rd paragraph of section 2-1.33A with:
01-20-12
Except for each subcontracted bid item number and corresponding percentage and proof of each
required SSPC QP certification, do not fax submittals.
Add to section 2-1.33C:
10-19-12

On the Subcontractor List, you must either submit each subcontracted bid item number and
corresponding percentage with your bid or fax these numbers and percentages to (916) 227-6282 within
24 hours after bid opening. Failure to do so results in a nonresponsive bid.
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Replace the paragraph in section 2-1.35 with:

01-20-12
Submit proof of each required SSPC QP certification with your bid or fax it to (916) 227-6282 no later than
4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a nonresponsive bid.

AAAAAAAAANAANNAANAAANANAAAAANAAAAAAAANANAAANAANNN

3 CONTRACT AWARD AND EXECUTION

10-19-12
Add to the end of section 3-1.04:

10-19-12
You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on
the last day of the award period. If you do not make this request, after the specified award period:

1. Your bid becomes invalid
2. You are not eligible for the award of the contract

Replace the paragraph in section 3-1.11 with:

10-19-12
Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department.

Replace section 3-1.13 with:

07-27-12
3-1.13 FORM FHWA-1273

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion
section as specified in section 7-1.11A.

Add to item 1 in the list in the 2nd paragraph of section 3-1.18:

07-27-12
, including the attached form FHWA-1273
10-19-12
Delete item 4 of the 2nd paragraph of section 3-1.18.
AAAAAANAANAAANAAAANAAAAAANAANAAAAANAANAANAANANANAANAN
5 CONTROL OF WORK
10-19-12
Add between "million" and ", professionally” in the 3rd paragraph of section 5-1.09A:
10-19-12

and 100 or more working days
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Add to the list in the 4th paragraph of section 5-1.09A:

10-19-12
9. Considering discussing with and involving all stakeholders in evaluating potential VECPs
Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A:
10-19-12
, including VECPs
Replace the 1st paragraph of section 5-1.09C with:
10-19-12

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills
development is required.

10-19-12
Delete the 2nd paragraph of section 5-1.09C.
Replace "at least 2 representatives” in the 5th paragraph of section 5-1.09C with:
10-19-12
field supervisory personnel
Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with:
06-20-12

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification
date. If a business becomes a certified DBE before completing its work, the business must notify you in
writing of the certification date.

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with:

06-20-12
30

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises” in the heading of
section 5-1.13B(2) with:
06-20-12
Performance of

06-20-12
Delete U in UDBE at each occurrence in section 5-1.13B(2).

Replace the 3rd paragraph of section 5-1.13B(2) with:

06-20-12
Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or
obtain materials from other sources without authorization from the Department.
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Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with:

06-20-12
6. Listed DBE is ineligible to work on the project because of suspension or debarment.

Add to the list in the 4th paragraph of section 5-1.13B(2):
06-20-12
Listed DBE voluntarily withdraws with written notice from the Contract.
Listed DBE is ineligible to receive credit for the type of work required.
0. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the
Contract.
11. Department determines other documented good cause.

S0

Add between the 4th and 5th paragraphs of section 5-1.13B(2):
07-20-12
Notify the original DBE of your intent to use other forces or material sources and provide the reasons.
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons
why the use of other forces or sources of materials should not occur. Your request to use other forces or
material sources must include:

1. 1 or more of the reasons listed in the preceding paragraph
2. Notices from you to the DBE regarding the request
3. Notices from the DBE to you regarding the request

Add between "terminated” and ", you" in the 5th paragraph of section 5-1.13B(2):

07-20-12
or substituted
Replace "Contract” in item 1 in the list in the 5th paragraph of section 5-1.13C with:
10-19-12
work
Replace "Reserved"” in section 5-1.20C with:
10-19-12

If the Contract includes an agreement with a railroad company, the Department makes the provisions of
the agreement available in the Information Handout in the document titled "Railroad Relations and
Insurance Requirements." Comply with the requirements in the document.

Add between the 2nd and 3rd paragraphs of section 5-1.23A:

10-19-12
Submit action and informational submittals to the Engineer.

Add to section 5-1.36C:

07-20-12
If the Contract does not include an agreement with a railroad company, do not allow personnel or
equipment on railroad property.

Prevent material, equipment, and debris from falling onto railroad property.
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Add between the 1st and 2nd paragraphs of section 5-1.37A:

10-19-12
Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it.
Notify the Engineer at least 3 days before removing the lock.

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with:

10-19-12
Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to
Bidders.

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with:

10-19-12
original working days
AAAAAANAANAAANAAAANAAAAAAAANAAAANAAANANAANAANANAANAAN
7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
07-27-12
Replace "20 days" in the 14th paragraph of section 7-1.04 with:
09-16-11
25 days
Replace "90 days™ in the 14th paragraph of section 7-1.04 with:
09-16-11
125 days
Add between the 18th and 19th paragraphs of section 7-1.04:
09-16-11

Temporary facilities that could be a hazard to public safety if improperly designed must comply with
design requirements described in the Contract for those facilities or, if none are described, with standard
design criteria or codes appropriate for the facility involved. Submit shop drawings and design
calculations for the temporary facilities and show the standard design criteria or codes used. Shop
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as
a civil engineer in the State.

Replace the 2nd paragraph of section 7-1.11A with:
07-27-12
A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section
I refers to training provisions as if they were included in the special provisions. The Department specifies
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause
shown in the following table as having the same meaning as the corresponding Department clause:
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FHWA-1273 Nondiscrimination Clauses

FHWA-1273 FHWA-1273 clause Department clause
section
Training and In the event a special provision for training is provided | If section 7-1.11D applies,
Promotion under this contract, this subparagraph will be section 7-1.11D supersedes this

superseded as indicated in the special provision.

subparagraph.

Records and
Reports

If on-the-job training is being required by special
provision, the contractor will be required to collect and
report training data.

If the Contract requires on-the-
job training, collect and report
training data.

Replace the form in section 7-1.11B with:
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FHWA-1273 — Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

Il Nondiscrimination

1. Nonsegregated Facilities

V.  Davis-Bacon and Related Act Provisions

. Contract Work Hours and Safety Standards Act
Provisions

Wl Subletting or Assigning the Contract

VIl. Safety: Accident Prevention

VIll. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X Compliance with Governmentwide Suspension and
Debarment Reqguirements

Xl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider,

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services relatedtoa
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. Abreach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural miner collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 16251627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions te conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating pclicy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEQC Officer who will have
the responsibility for and must be capable of effectively
administering and promecting an active EEO program and who
must be assigned adequate authority and responsibility to do
S0.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEQ policy
and contractual responsibilities to provide EEQ in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEQ policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEQ obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Motices and posters setting forth the contractor's EEQ
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEQ policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: WWhen advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer.” All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a wvalid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified mincrities and women. To
meet this requirement, the contracter will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation viclates
Federal nondiscrimination provisions.

c. The centractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

¢c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. Ifthe review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract. will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
asscciation acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
wvacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals {(even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these reguirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading mincrities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities” includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and cther
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

V. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 28 CFR 5.5 "Ceontract provisions and
related matters”™ with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account {(except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1{b){2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than guarterly) under plans, funds, or programs
which cowver the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(ii) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenewver the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written reguest of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1{b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information reguired to be
maintained under 29 CFR 5.5(a){3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http:/Awww dol govlesafwhdformsiwh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontracters.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
reguirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers tothe prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(ii) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned. other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, orthe Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written nctice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon reguest or to make such records available may
be grounds for debarment action pursuant to 28 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, orifa
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be cbserved.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Ewvery trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress.
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate whois not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contracter will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been cerified by the
Secretary of Transportation as promoting EEQO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV,
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach ofthe
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractorand a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resclved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.8. Criminal Code, 18 U.S.C. 1001,

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. Mo contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of 10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
agreater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.1186).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
eguipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract,

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section V| is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furmnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct perfformance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
govemning safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to hisher
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.5.C.3704).

VIil. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"“Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as tothe
character, quality, quantity, or cost of the material used or to
be used, or the quantity or guality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than &
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause tobe
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such reguirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. Howewver,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. Ifit is later
determined that the prospective participant knowingly rendered
an erroneous cerification, in addition to cther remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erronecus by reason of changed
circumstances.

e. The terms "covered transaction,” "debarred,”
"suspended." "ineligible," "participant," "person,” "principal "
and "voluntarily excluded." as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract), “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds {such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions "
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded

Parties List System website (https:/Avww. epls gow/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for tran sactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available tothe Federal Government, the
department or agency may terminate this transaction for cause
or default.

* kAW

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant cerifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment. declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Hawve not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the staterments in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is & material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erronecus
certification, in addition to other remedies available tothe
Federal Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person towhich this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction " "debarred."
"suspended,” “ineligible," "participant,” "person,” "principal "
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a paricipant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
{such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To wverify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https /www epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the

Contract No. 11-402804
19 of 95



department or agency with which this transaction originated
may pursue available remedies, including suspension andfor
debarment.

R

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this preposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

A w W

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOEBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
meodification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352, Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not meore than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

11
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8 PROSECUTION AND PROGRESS
10-19-12
Replace "working days" in the 1st paragraph of section 8-1.02B(1) with:

10-19-12
original working days

Replace "working days™ at each occurrence in the 1st paragraph of section 8-1.02C(1) with:

10-19-12
original working days
04-20-12
Delete the 4th paragraph of section 8-1.02C(1).
Replace "Contract” in the 9th paragraph of section 8-1.02C(1) with:
10-19-12
work
Replace the 1st paragraph of section 8-1.02C(3)(a) with:
04-20-12
Submit a description of your proposed schedule software for authorization.
04-20-12
Delete the last paragraph of section 8-1.02C(3)(a).
Replace section 8-1.02C(3)(b) with:
10-19-12
8-1.02C(3)(b) Reserved
04-20-12
Delete the 3rd paragraph of section 8-1.02C(5).
Replace "Contract” in the last paragraph of section 8-1.02C(5) with:
10-19-12
original
Replace "working days" in the 1st paragraph of section 8-1.02D(1) with:
10-19-12
original working days
Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with:
01-20-12

8-1.02C(1)
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Replace "Contract” in the 3rd paragraph of section 8-1.02D(2) with:

10-19-12
work
Replace "Contract” in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with:
10-19-12
work
Replace "Contract completion” in the 4th paragraph of section 8-1.02D(6) with:
10-19-12
work completion
Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with:
10-19-12
original working days
04-20-12
Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10).
Replace the last paragraph of section 8-1.04B with:
10-19-12
The Department does not adjust time for starting before receiving notice of Contract approval.
Replace the 1st paragraph of section 8-1.05 with:
10-19-12

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you
start job site activities, whichever occurs first.

Replace the 2nd paragraph of section 8-1.05 with:

10-19-12
Complete the work within the Contract time.

10-19-12
Delete "unless the Contract is suspended for reasons unrelated to your performance"” in the 4th
paragraph of section 8-1.05.

Replace the headings and paragraphs in section 8-1.06 with:
10-19-12
The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide
for public safety and a smooth and unobstructed passageway through the work zone during the
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account
work. The Department makes a time adjustment for the suspension due to a critical delay.

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2)
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a
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smooth and unobstructed passageway through the work during the suspension and deduct the cost from
payments. The Department does not make a time adjustment for the suspension.

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered.

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with:

10-19-12
For a critical delay, the Department may make a time adjustment.

Add to the end of section 8-1.07C:

10-19-12
The Department does not make a payment adjustment for overhead incurred during non—working days
that extend the Contract into an additional construction season.

Replace the 1st paragraph of section 8-1.07C with:

10-19-12

For an excusable delay that affects your costs, the Department may make a payment adjustment.

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with:

08-05-11

8-1.10B and 8-1.10C

Replace section 8-1.10D with:

10-19-12

8-1.10D Reserved

AAANAAAAAAAAANAANAANAAANAAAANAAANAAANAAANAANAANAAANANAANN
9 PAYMENT
01-18-13
Replace item 1 in the 3rd paragraph of section 9-1.03 with:

01-18-13

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of
measure shown for that bid item

Replace "in" in the 3rd paragraph of section 9-1.04A with:

10-19-12
for

Add to the end of section 9-1.04A:

10-19-12
For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are
those shown in the following table instead of those specified in sections 9-1.04B-D:
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Cost Percent markup
Labor 30
Materials 10
Equipment rental 10

04-20-12
Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A.

Replace the formula in section 9-1.07B(2) with:

04-20-12
Qh = HMATT x Xa

Replace "weight of dry aggregate” in the definition of the variable Xa in section 9-1.07B(2) with:

04-20-12
total weight of HMA

Replace the formula in section 9-1.07B(3) with:

04-20-12
Qrh = RHMATT x 0.80 x Xarb

Replace "weight of dry aggregate” in the definition of the variable Xarb in section 9-1.07B(3) with:

04-20-12
total weight of rubberized HMA
Replace the heading of section 9-1.07B(4) with:
04-20-12
Hot Mix Asphalt with Modified Asphalt Binder
Add between "in" and "modified"” in the introductory clause of section 9-1.07B(4):
04-20-12
HMA with
Replace the formula in section 9-1.07B(4) with:
04-20-12

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab

Replace "weight of dry aggregate” in the definition of the variable Xmab in section 9-1.07B(4) with:

04-20-12
total weight of HMA

Replace the formula in section 9-1.07B(5) with:

04-20-12
Qrap = HMATT x Xaa
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Replace "weight of dry aggregate™” in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with:

04-20-12
total weight of HMA
Add after the variable definitions in section 9-1.07B(9):
04-20-12
The quantity of extender oil is included in the quantity of asphalt.
Replace the headings and paragraphs in section 9-1.11 with:
10-19-12

9-1.11A General

Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for
time-related overhead is included, you must exclude the time-related overhead from every other bid item
price.

9-1.11B Payment Quantity
The TRO quantity does not include the number of working days to complete plant establishment work.

For a contract with a TRO lump sum quantity on the Bid ltem List, the Department pays you based on the
following conversions:

1. LS unit of measure is replaced with WDAY
2. Lump sum quantity is replaced with the number of working days bid
3. Lump sum unit price is replaced with the item total divided by the number of working days bid

9-1.11C Payment Inclusions

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the
time required to complete the work.

The field office overhead includes time-related expenses associated with the normal and recurring
construction activities not directly attributed to the work, including:

1. Salaries, benefits, and equipment costs of:
1.1. Project managers

1.2. General superintendents

1.3. Field office managers

1.4. Field office staff assigned to the project
Rent

Utilities

Maintenance

Security

Supplies

Office equipment costs for the project's field office

NoGRAWLN

The home-office overhead includes the fixed general and administrative expenses for operating your
business, including:

General administration

Insurance

Personnel and subcontract administration
Purchasing

Accounting

Project engineering and estimating

oAb~
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Payment for the TRO bid item does not include payment for:

1. The home-office overhead expenses specifically related to:
1.1. Your other contracts or other businesses
1.2. Equipment coordination
1.3. Material deliveries
1.4. Consultant and legal fees

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges
incurred once during the Contract

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or
multiple calendar requirements

4. Additional overhead involved in performing additional work that is not a controlling activity

5. Overhead costs incurred by your subcontractors of any tier or suppliers

9-1.11D Payment Schedule

For progress payments, the total work completed for the TRO bid item is the number of working days
shown for the pay period on the Weekly Statement of Working Days.

For progress payments, the Department pays a unit price equal to the lesser of the following amounts:

1. Price per working day as bid or as converted under section 9-1.11B.
2. 20 percent of the total bid divided by the number of original working days

For a contract without plant establishment work, the Department pays you the balance due of the TRO
item total as specified in section 9-1.17B.

For a contract with plant establishment work, the Department pays you the balance due of the TRO item
total in the 1st progress payment after all non—plant establishment work is completed.

9-1.11E Payment Adjustments
The 3rd paragraph of section 9-1.17C does not apply.

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as
specified in section 9-1.11E.

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below.

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid ltem List or as
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b).

Within 20 days of the Engineer's request, make your financial records available for an audit by the State
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO
described is subject to the Engineer's authorization.

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown
on the Bid ltem List or as converted under section 9-1.11B.

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is
determined under section 9-1.05.

10-19-12
Delete "revised Contract” in item 1 of the 1st paragraph of section 9-1.16E(2).

Replace "2014" in the 1st paragraph of section 9-1.16F with:

10-19-12
2020
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Replace the 2nd paragraph of section 9-1.17C with:

10-19-12
Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or
hand delivered before the 31st day after receiving the proposed final estimate.

Add between "the" and "final estimate” in the 1st sentence in the 3rd paragraph of section 9-
1.17C:

10-19-12
proposed

AAAAAAAAAAANNAAANAANANAANAAANAAAAANAAAAAAAANNAAANAANNAAANAANNAAAAANANANAN

DIVISION I GENERAL CONSTRUCTION

10 GENERAL
07-20-12
Replace "Reserved" in section 10-1 with:

01-20-12
10-1.01 GENERAL

Reserved

10-1.02 WORK SEQUENCING

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the
same location, reference the stripes, markings, and markers. Include limits and transitions with control
points to reestablish the new stripes, markings, and markers.

10-1.03 TIME CONSTRAINTS
Reserved

10-1.04-10-1.10 RESERVED

Replace "Reserved" in section 10-2.01 with:

07-20-12
10-2.01A General
Reserved
10-2.01B-10-2.01H Reserved
Replace the heading of section 10-2.02 with:
07-20-12
CALGREENTIER 1
Replace section 10-2.03 with:
07-20-12

10-2.03 LEED
10-2.03A-10-2.03H Reserved
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12 TEMPORARY TRAFFIC CONTROL
10-19-12
Replace the 1st paragraph of section 12-3.01A(4) with:

10-19-12
Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category
2 hardware for work zones. This list is available on FHWA's Safety Program Web site.

Replace "project” in the 4th paragraph of section 12-3.02C with:

10-19-12
work
Replace "project” in the 3rd paragraph of section 12-3.07C with:
10-19-12
work
Add between the 7th and 8th paragraphs of section 12-4.03:
10-19-12

The contingency plan must identify the operations, equipment, processes, and materials that may fail and
delay a reopening of a closure to traffic. List the additional or alternate equipment, materials, or workers
necessary to ensure continuing operations and on-time opening of closures whenever a problem occurs.
If the additional or alternate equipment, materials, or workers are not on site, specify their location, the
method for mobilizing these items, and the required time to complete mobilization.

Based on the Engineer's review, additional materials, equipment, workers, or time to complete operations
from that specified in the contingency plan may be required.

Provide a general time-scaled logic diagram displaying the major activities and sequence of planned
operations that comply with the requirements of section 12-4.03. For each operation, identify the critical
event when the contingency plan will be activated.

Submit any revisions to the contingency plan for an operation at least 3 business days before starting that
operation. Do not close any lanes until the contingency plan has been authorized.

The 5th paragraph of section 5-1.23B(1) does not apply to reviewing contingency plans.

Replace section 12-7 with:

09-16-11
12-7 RESERVED
ANAANAANAAAANANAANAAAANAANAANAAANAAANANAANAANANAANAANANANN
13 WATER POLLUTION CONTROL
10-19-12
Add to section 13-1.01A:
01-20-12

Comply with the Department's general permit issued by the State Water Resources Control Board for
Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the
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State of California, Department of Transportation (Caltrans). The Department's general permit governs
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The
Department's general permit may be viewed at the Web site for the State Water Resources Control
Board, Storm Water Program, Caltrans General Permit.

Add to the list in the 1st paragraph of section 13-1.01D(3)(b):

10-21-11
3. Have completed SWRCB approved QSD training and passed the QSD exam
Add to the list in the 2nd paragraph of section 13-1.01D(3)(b):
10-21-11
3. Have completed SWRCB approved QSP training and passed the QSP exam
Replace "working days™" at each occurrence in section 13-3.04 with.
10-19-12
original working days
Replace the paragraph in section 13-4.04 with:
04-20-12
Not Used
10-19-12
Delete "or stockpile" in the 3rd paragraph of section 13-5.02F.
Replace section 13-5.03F with:
04-20-12
13-5.03F Reserved
10-19-12
Delete "or stockpile” in item 1 in the list in the 1st paragraph of section 13-5.03K.
10-19-12
Delete the 3rd paragraph of section 13-5.03K.
Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with:
10-19-12
You may use any of the following systems for temporary concrete washout:
1. Temporary concrete washout facility
2. Portable temporary concrete washout
3. Temporary concrete washout bin
Replace the 2nd paragraph of section 13-9.01B with:
10-19-12

Retain and submit an informational submittal for records of disposed concrete waste.
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10-19-12
Delete the 4th paragraph of section 13-9.01B.

10-19-12
Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A.

Replace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with:

10-19-12
6-inch
AAANAAAAAAAAANAANAANAAANAAAAANAAANAANAAANAANAANAAAANANAANN
15 EXISTING FACILITIES
01-18-13
Replace the 4th paragraph of section 15-2.10B with:
01-18-13

Instead of using new materials similar in character to those in the existing structure, you may use raising
devices to adjust a manhole to grade. Before starting paving work, measure and fabricate raising devices.
Raising devices must:

Comply with the specifications for section 75 except that galvanizing is not required

Have a shape and size that matches the existing frame

Be match marked by painting identification numbers on the device and corresponding structure
Result in an installation that is equal to or better than the existing one in stability, support, and
nonrocking characteristics

Be fastened securely to the existing frame without projections above the surface of the road or into
the clear opening

e

o

Replace the 1st paragraph of section 15-5.01C(1) with:

10-19-12
Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement
markings, and pavement markers.
Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with:
10-19-12

Perform the following activities in the order listed:

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any
unsound concrete and placement of any rapid setting concrete patches.

2. Sweep the deck surface.

3. Blow the deck surface clean using high-pressure air.

Replace the 2nd paragraph of section 15-5.01C(4) with:
10-19-12
Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if
a crown is present.
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Replace the 2nd paragraph of section 15-5.03A(2) with:

10-19-12
For a contract with less than 60 original working days, submit certificates of compliance for the filler
material and bonding agents.
Replace the 4th paragraph of section 15-5.03B with:
10-19-12

For a contract with less than 60 original working days, alternative materials must be authorized before
use.

Add between the 5th and 6th paragraphs of section 15-5.03C:

10-19-12
The final surface finish of the patched concrete surface must comply with section 51-1.03F.
10-19-12
Delete the 4th paragraph of section 15-5.05C.
Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with:
10-19-12
51-1.01D(4)
Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with:
10-19-12
51-1.03F(5)
10-19-12
Delete the 9th paragraph of section 15-5.06C(1).
Add to section 15-5.06C(1):
10-19-12
Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing.
Replace the 1st paragraph in section 15-5.07B(4) with:
10-19-12
Payment for furnishing dowels is not included in the payment for core and pressure grout dowel.
Replace the heading of section 15-6.04 with:
01-18-13

INVERT PAVING

AAAAAAAAAAANANAAANAANNAANAAANAAAAANAAAAAAAANANAAANAANNAAANAANNAANAAANANANAN
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DIVISION lll GRADING

19 EARTHWORK
01-18-13
Replace the 2nd paragraph of section 19-3.01A(2)(b) with:

For cofferdams on or affecting railroad property, allow 85 days for review.

Add to the list in the 1st paragraph of section 19-3.01A(2)(d):

9. Provisions for discontinuous rows of soil nails

Add to section 19-3.01A(3)(b):

For soil nail walls, wall zones are specified in the special provisions.

For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special
provisions.

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b).

Replace "90" in the paragraph of section 19-3.02G with:

90-1

Replace the 1st paragraph of section 19-3.03E(3) with:

07-01-11

01-20-12

01-20-12

01-20-12

01-18-13

01-20-12

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction,

or other authorized means.

Replace the 2nd paragraph of section 19-3.03F with:

01-20-12

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as

soon as the surface water is gone.

Add between the 2nd and 3rd paragraphs of section 19-3.03K:

Before you excavate for the installation of ground anchors in a wall zone:

1. Complete stability testing
2. Obtain authorization of test data
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Replace the 2nd sentence of the 7th paragraph of section 19-3.03K:
01-20-12
Stop construction in unstable areas until remedial measures have been taken. Remedial measures must
be submitted and authorized.

Add between the 8th and 9th paragraphs of section 19-3.03K:
01-20-12
When your excavation and installation methods result in a discontinuous wall along any soil nail row, the
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section
to ensure slope stability.

Replace the 9th paragraph of section 19-3.03K:

01-20-12
Do not excavate to the next underlying excavation lift until the following conditions have been attained for
the portion of the soil nail or ground anchor wall in the current excavation lift:

1. Soil nails or ground anchors are installed and grouted.
2. Reinforced shotcrete facing is constructed.

01-18-13
3. Grout and shotcrete have cured for at least 72 hours.
01-20-12
4. Specified tests are complete for that portion of wall and the results are authorized.
5. Soil nail facing anchorages are attached or ground anchors are locked off.
Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with:
01-18-13

Structure excavation more than 0.5 foot from the depth shown is paid for as a work-character change if
you request an adjustment or the Engineer orders an adjustment.

Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with:

10-19-12
work completion date
Add to section 19:

01-18-13
19-10-19-20 RESERVED
AAAAAAAAAAANAAANAANAANAANAANAANAAAAANAAAAAAANANANAN
20 LANDSCAPE
10-19-12

10-19-12

Add "preparing holes," before "and" in the 1st paragraph of section 20-7.01A.
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Replace "and handling" in the 1st paragraph of section 20-7.03A with:

handling, and preparing holes

Replace the 1st paragraph of section 20-7.03D with:

The location of all plants is as shown unless the Engineer designates otherwise. If the Engineer
designates the location of plants, the location will be marked by stakes, flags, or other markers.

Replace item 1 in the list in the 1st paragraph of section 20-7.031 with:

1. Preparing holes and planting plants

Delete "Prepare Hole," in the last paragraph of section 20-7.04.

AAAAAAAANAANNAANAAANAAAAANAAAAAAAANANAANAANANN

21 EROSION CONTROL
01-18-13

10-19-12

10-19-12

10-19-12

10-19-12

Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of

section 21-1.01B with:

and bonded fiber matrix

Delete the last paragraph of section 21-1.02E.

Replace section 21-1.02F(2) with:

21-1.02F(2) Reserved

Replace section 21-1.02J with:

21-1.02J Reserved

04-20-12

04-20-12

04-20-12

04-20-12

Replace the row for organic matter content in the table in the 4th paragraph of section 21-1.02M

01-18-13

with:
Organic matter TMECC 05.07-A 30-100
content Loss-on-ignition organic matter method (LOI)
% dry weight basis
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Replace the paragraph in section 21-1.02P with:

10-19-12
Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber.
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end
and must be one of the following:

1. 81to 10 inches in diameter and at least 1.1 Ib/ft
2. 10to 12 inches in diameter and at least 3 Ib/ft

Fiber roll must have a minimum functional longevity of 1 year.

Add between the 1st and 2nd paragraphs of section 21-1.03A:

01-18-13
Remove and dispose of trash, debris, and weeds in areas to receive erosion control materials.

Remove and dispose of loose rocks larger than 2-1/2 inches in maximum dimension unless otherwise
authorized.

Protect the traveled way, sidewalks, lined drainage channels, and existing vegetation from overspray of
hydraulically-applied material.

Replace section 21-1.03B with:

01-18-13
21-1.03B Reserved
Replace section 21-1.031 with:
04-20-12
21-1.031 Reserved
Add between the 4th and 5th paragraphs of section 21-1.03P:
10-19-12

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the
stakes.

01-18-13
Delete the 1st and 2nd sentences of the 3rd paragraph in section 21-1.04.

AAAAAAAAAAANAAANAANANAAANAAANAAAAANAAAAAAAANANAAANAANNAAANAANNAANAAANAAN

DIVISION IV SUBBASES AND BASES

29 TREATED PERMEABLE BASES

04-20-12
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with:

04-20-12
section 64-4.03

AAAAAAAAANAANNAANAAANAAAAAANAAAAAAAANANAANAANANN
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Replace section 30 with:
04-20-12

30 RECLAIMED PAVEMENTS
04-20-12
30-1 GENERAL
30-1.01 GENERAL

Section 30 includes specifications for reclaiming the pavement section and constructing a base.

30-2 FULL DEPTH RECLAIMED—FOAMED ASPHALT
Reserved

30-3-30-6 RESERVED

AAAANAANAAAANAANAANANAANAANANAANANANAANANAAAANAAANAANANAANAANAANAANN

DIVISION V SURFACINGS AND PAVEMENTS

37 BITUMINOUS SEALS
01-18-13
Replace section 37-1.01 with:

01-18-13
37-1.01 GENERAL

37-1.01A Summary
Section 37-1 includes general specifications for applying bituminous seals.

37-1.01B Definitions
Reserved

37-1.01C Submittals
Reserved

37-1.01D Quality Control and Assurance
37-1.01D(1) General
Reserved

37-1.01D(2) Prepaving Conference

For seal coats and micro-surfacing, schedule a prepaving conference at a mutually agreed upon time and
place to meet with the Engineer.

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving
conference must be attended by your:

1. Project superintendent
2. Paving construction foreman
3. Traffic control foreman

Be prepared to discuss:

Quality control

Acceptance testing

Placement

Training on placement methods

Checklist of items for proper placement
Unique issues specific to the project, including:
6.1. Weather

6.2. Alignment and geometrics

oA wLN -
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6.3. Traffic control issues

6.4. Haul distances

6.5. Presence and absence of shaded areas
6.6. Any other local issues

37-1.02 MATERIALS
Not Used

37-1.03 CONSTRUCTION
Not Used

37-1.04 PAYMENT
Not Used

Replace "Reserved" in section 37-2.01D(1) with:

01-18-13
Aggregate suppliers, chip spreader operators, emulsion distributor, and for coated chips, the coated chips
producer must attend the prepaving conference.

Add to section 37-2.03A:

04-20-12
If you fail to place the permanent traffic stripes and pavement markings within the specified time, the
Department withholds 50 percent of the estimated value of the seal coat work completed that has not
received permanent traffic stripes and pavement markings.

Add to section 37-3.01D(1):

01-18-13
Micro-surfacing spreader operators must attend the prepaving conference.
AAAAANAANAAAANAAAANANAANAANAAAANAANAANAANAANANN
39 HOT MIX ASPHALT
02-22-13
Add to section 39-1.01B:
02-22-13
processed RAP: RAP that has been fractionated.
substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent.
binder replacement: Amount of RAP binder in OBC in percent.
surface course: Upper 0.2 feet of HMA exclusive of OGFC.
Add to the end of the paragraph in section 39-1.02A:
10-19-12

as shown
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Replace the paragraphs in section 39-1.02F with:

02-22-13
39-1.02F(1) General
You may produce HMA Type A or B using RAP. HMA produced using RAP must comply with the
specifications for HMA, except aggregate quality specifications do not apply to RAP. You may substitute
RAP at a substitution rate not exceeding 25 percent of the aggregate blend. Do not use RAP in OGFC
and RHMA-G.

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. The JMF must
include the percent of RAP used.

Provide enough space for meeting RAP handling requirements at your facility. Provide a clean, graded,
well-drained area for stockpiles. Prevent material contamination and segregation.

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles must be
homogeneous.

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large
stockpiles.

AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix
Asphalt (HMA)," with the following parameters:

Target air voids must equal 7 = 1 percent

Number of test specimens must be 4

Test specimen must be a 6-inch gyratory compacted specimen

Test temperature must be set at 140 £ 2 degrees F

Measurements for impression must be taken at every 100 passes

Inflection point defined as the number of wheel passes at the intersection of the creep slope and the
stripping slope

7. Testing shut off must be set at 25,000 passes

oD~

39-1.02F(2) Substitution Rate of 15 Percent or Less
For a RAP substitution rate of 15 percent or less, you may stockpile RAP during the entire project.

39-1.02F(3) Substitution Rate Greater than 15 Percent

For a RAP substitution rate greater than 15 percent, fractionate RAP into 2 sizes, a coarse fraction RAP
retained on 1/4-inch screen and a fine fraction RAP passing 1/4-inch screen.

Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6
samples for each processed RAP stockpile. The asphalt binder content and specific gravity must meet
the processed RAP quality characteristics. If a processed RAP stockpile is augmented, sample and test
processed RAP quality characteristics at a minimum frequency of 1 sample per 500 tons of augmented
RAP.

The processed RAP asphalt binder content must be within = 2.0 percent of the average processed RAP
stockpile asphalt binder content when tested under ASTM D 2172, Method B. If a new processed RAP
stockpile is required, the average binder content of the new processed RAP stockpile must be within £ 2.0
percent of the average binder content of the original processed RAP stockpile.

The maximum specific gravity for processed RAP must be within £ 0.06 when tested under California Test
309 of the average maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt
Design Data form.

Replace "less than 10 percent” in note "b" in the table in the 5th paragraph of section 39-1.02E
with:

01-20-12
10 percent or less
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Replace items 7 and 8 in the 5th paragraph of section 39-1.03A with:

02-22-13
Substitution rate by more than 5 percent if your assigned RAP substitution rate is 15 percent or less
Substitution rate by more than 3 percent if your assigned RAP substitution rate is greater than 15
percent
9. Average binder content by more than 2 percent from the average binder content of the original
processed RAP stockpile used in the mix design
Maximum specific gravity of processed RAP by more than £0.060 from the average maximum
specific gravity of processed RAP reported on page 4 of your Contractor Hot Mix Asphalt Design Data
form
Any material in the JMF

® N

10.

11.

Replace the 1st paragraph of section 39-1.03B with:

02-22-13
Perform a mix design that produces HMA with the values for the quality characteristics shown in the
following table:

HMA Mix Design Requirements

Quality characteristic Test HMA type
method A B RHMA-G
Air void content (%) California 4.0 4.0 Section 39-1.03B
Test 367
Voids in mineral aggregate (% min.) | California
No. 4 grading Test 367 17.0 17.0 --
3/8" grading 15.0 15.0 --
1/2" grading 14.0 14.0 18.0—23.0
3/4" grading 13.0 13.0 18.0—23.0
Voids filled with asphalt (%) California Note a
No. 4 grading Test 367 | 65.0-75.0 | 65.0-75.0
3/8" grading 65.0-75.0 | 65.0-75.0
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Dust proportion California Note a
No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2
1/2" and 3/4" gradings 0.6-1.2 0.6-1.2
Stabilometer value (min.) California
No. 4 and 3/8" gradings Test 366 30 30 -
1/2" and 3/4" gradings 37 35 23

For RAP substitution rate greater than 15 percent, the mix design must comply with the additional quality

# Report this value in the JMF submittal.

characteristics shown in the following table:
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Additional HMA Mix Design Requirements
for RAP Substitution Rate Greater Than 15 Percent

Quality characteristic Test method HMA type
A B RHMA-G
Hamburg wheel track AASHTO
(minimum number of passes at 0.5 T 324
inch average rut depth) (Modified)?
PG-58 10,000 10,000 --
PG-64 15,000 15,000
PG-70 20,000 20,000
PG-76 or higher 25,000 25,000
Hamburg wheel track AASHTO
(inflection point minimum number of T 324
passes)’ (Modified)?
PG-58 10,000 10,000 --
PG-64 10,000 10,000
PG-70 12,500 12,500
PG-76 or higher 15000 15000
Moisture susceptibility California 120 120 __
(minimum dry strength, psi) Test 371°
Moisture susceptibility California 20 20 __
(tensile strength ration, %) Test 371°

“Test plant produced HMA.

For HMA with RAP, the maximum binder replacement must be 25.0 percent of OBC for surface course
and 40.0 percent of OBC for lower courses.

For HMA with a binder replacement less than or equal to 25 percent of OBC, you may request that the
PG asphalt binder grade with upper and lower temperature classifications be reduced by 6 degrees C
from the specified grade.

For HMA with a binder replacement greater than 25 percent but less than or equal to 40 percent of OBC,
you must use a PG asphalt binder grade with upper and lower temperature classifications reduced by 6
degrees C from the specified grade.

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with:

01-20-12
4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable

Add after the last paragraph of section 39-1.03C:

02-22-13
For RAP substitution rate greater than 15 percent, submit with the JMF submittal:

1. California Test 371 tensile strength ratio and minimum dry strength test results
2. AASHTO T 324 (Modified) test results

For RAP substitution rate greater than 15 percent, submit California Test 371 and AASHTO T 324
(Modified) test results to the Engineer and to:

Moisture_Tests@dot.ca.gov
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Replace the 2nd paragraph of section 39-1.03E with:
04-20-12
Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt
binder content are allowed. Based on your testing and production experience, you may submit an
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables.

Add between the 3rd and 4th paragraphs of section 39-1.03E:

04-20-12
Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design
Data form. When RAP is used, asphalt binder set point for HMA must be:

BCogc R BCrap

— Rgrar

(1_ BCogc ) (1_ BCrap )
100 100
Asphalt Binder Set Point = 5C
100 + oBC
( _ BCoge
100

Where:

BCogc = optimum asphalt binder content, percent based on total weight of mix
Rrap = RAP ratio by weight of aggregate

BCrap = asphalt binder content of RAP, percent based on total weight of RAP mix

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with:

04-20-12
4. HMA quality specified in the table titled "HMA Mix Design Requirements" except:
4.1. Air void content, design value +2.0 percent
4.2. Voids filled with asphalt, report only
4.3. Dust proportion, report only
Replace the 12th paragraph of section 39-1.03E with:
04-20-12

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in
aggregate gradation TV within the TV limits specified in the aggregate gradation tables.

Replace the 14th paragraph of section 39-1.03E with:

01-20-12
A verified JMF is valid for 12 months.

Replace the last sentence in the 15th paragraph of section 39-1.03E with:

01-20-12
This deduction does not apply to verifications initiated by the Engineer or JMF renewal.
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Replace the 16th paragraph of section 39-1.03E with:

02-22-13
Except for RAP substitution rate greater than 15 percent, for any HMA produced under the QC/QA
process the Department does not use California Test 371 test results for verification.
Add between the 1st and 2nd paragraphs of section 39-1.03F:
04-20-12

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified
on your Contractor Hot Mix Asphalt Design Data form must be the same.

01-20-12
Delete the 4th paragraph of section 39-1.03F.

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with:
01-20-12
3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples.
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's
expense 1 proposed JMF renewal within a 12-month period.

Add between the 6th and 7th paragraphs of section 39-1.03F:
01-20-12
The most recent aggregate quality test results within the past 12 months may be used for verification of
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal.

Replace section 39-1.03G with:

04-20-12
39-1.03G Job Mix Formula Modification

For an accepted JMF, you may change asphalt binder source one time during production.

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF
submittal must consist of:

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form

2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be
modified

3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified

4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform
tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form

5. If required, California Test 371 test results for the modified JMF.

With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for
California Test 371 within 10 days of receiving verification samples.

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with:

Stability as shown in the table titled "HMA Mix Design Requirements"

Air void content at design value £2.0 percent

Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements”
Voids filled with asphalt, report only

rpObO~
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5. Dust proportion, report only

If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the
new asphalt binder source. Your revised form will have the same expiration date as the original form.

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected.

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts
an additional $2,000 for each modified JMF verification that requires California Test 371.

Add to section 39-1.03:

01-20-12
39-1.03H Job Mix Formula Acceptance
You may start HMA production if:
1. The Engineer's review of the JMF shows compliance with the specifications.
2. The Department has verified the JMF within 12 months before HMA production.
3. The Engineer accepts the verified JMF.
Replace "3 days" in the 1st paragraph of section 39-1.04A with:
01-20-12
3 business days
Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with:
01-20-12
During production, take samples under California Test 125. You may sample HMA from:
Replace the 2nd paragraph of section 39-1.04E with:
02-22-13

For RAP substitution rate of 15 percent or less, sample RAP once daily.
For RAP substitution rate of greater than 15percent, sample processed RAP twice daily.

Perform QC testing for processed RAP aggregate gradation under California Test 367, appendix B, and
submit the results with the combined aggregate gradation.

Replace "5 days" in the 1st paragraph of section 39-1.06 with:

01-20-12
5 business days

Replace the 3rd paragraph of section 39-1.08A with:

04-20-12
During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP.

Add to section 39-1.08A:

04-20-12
During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set
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point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt
binder set point for HMA must be calculated as specified in section 39-1.03E.

02-22-13
For RAP substitution rate of 15 percent or less, you may adjust the RAP by 5 percent.

For RAP substitution greater than 15, you may adjust the RAP by 3 percent.

04-20-12
You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized.

Replace the 3rd paragraph of section 39-1.08B with:

09-16-11
Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate.

Replace section 39-1.11 with:

01-18-13
39-1.11 CONSTRUCTION

39-1.11A General
Do not place HMA on wet pavement or a frozen surface.

You may deposit HMA in a windrow and load it in the paver if:

1. Paver is equipped with a hopper that automatically feeds the screed

2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without
damaging base material

3. Activities for deposit, pickup, loading, and paving are continuous

4. HMA temperature in the windrow does not fall below 260 degrees F

You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way,
including shoulders. You may use mechanical equipment other than a paver for these areas. The
equipment must produce uniform smoothness and texture.

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including
pavement.

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or
compactors.

HMA must be free of:

1. Segregation
2. Coarse or fine aggregate pockets
3. Hardened lumps

39-1.11B Longitudinal Joints
39-1.11B(1) General

Longitudinal joints in the top layer must match specified lane edges. Alternate the longitudinal joint offsets
in the lower layers at least 0.5 foot from each side of the specified lane edges. You may request other
longitudinal joint placement patterns.

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between adjacent lanes open to
traffic.

For HMA thickness of 0.15 ft or less, the distance between the ends of the adjacent surfaced lanes at the
end of each day's work must not be greater than can be completed in the following day of normal paving.
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For HMA thickness greater than 0.15 ft, you must place HMA on adjacent traveled way lanes so that at
the end of each work shift the distance between the ends of HMA layers on adjacent lanes is from 5 to 10
feet. Place additional HMA along the transverse edge at each lane's end and along the exposed
longitudinal edges between adjacent lanes. Hand rake and compact the additional HMA to form
temporary conforms. You may place Kraft paper or another authorized bond breaker under the conform
tapers to facilitate the taper removal when paving operations resume.

39-1.11B(2) Tapered Notched Wedge

For divided highways with an HMA lift thickness greater than 0.15 foot, you may construct a 1-foot wide
tapered notched wedge joint as a longitudinal joint between adjacent lanes open to traffic. A vertical notch
of 0.75 inch maximum must be placed at the top and bottom of the tapered wedge.

The tapered notched wedge must retain its shape while exposed to traffic. Pave the adjacent lane within
1 day.

Construct the tapered portion of the tapered notched wedge with an authorized strike-off device. The
strike-off device must provide a uniform slope and must not restrict the main screed of the paver.

You may use a device attached to the screed to construct longitudinal joints that will form a tapered
notched wedge in a single pass. The tapered notched wedge must be compacted to a minimum of 91
percent compaction.

Perform QC testing on the completed tapered notch wedge joint as follows:

1. Perform field compaction tests at the rate of 1 test for each 750-foot section along the joint. Select
random locations for testing within each 750-foot section.

2. Perform field compaction tests at the centerline of the joint, 6 inches from the upper vertical notch,
after the adjacent lane is placed and before opening the pavement to traffic.

3. Determine maximum density test results.

4. Determine percent compaction of the longitudinal joint as the ratio of the average of the field
compaction values and the maximum density test results.

For HMA under QC/QA construction process, the additional quality control compaction results associated
with the tapered notch wedge will not be included in the computation of any quality factor and process
control.

For acceptance of the completed tapered notch wedge joint, take two 4- or 6-inch diameter cores 6
inches from the upper vertical notch of the completed longitudinal joint for every 3,000 feet at locations
designated by the Engineer. Take cores after the adjacent lane is placed and before opening the
pavement to traffic. Cores must be taken in the presence of the Engineer and must be marked to identify
the test sites. Submit the cores. One core will be used for determination of the field density and 1 core will
be used for dispute resolution. The Engineer determines:

1. Field compaction by measuring the bulk specific gravity of the cores under California Test 308,
Method A

2. Percent compaction as the ratio of the average of the bulk specific gravity of the core for each day's
production to the maximum density test value

For HMA under QC/QA construction process, the additional quality assurance testing by the Engineer to
determine field compaction associated with the tapered notch wedge will not be included in the Engineer's
verification testing and in the computation of any quality factor and process control.

Determine percent compaction values each day the joint is completed and submit values within 24 hours
of testing. If the percent compaction of 1 day's production is less than 91 percent, that day’s notched
wedge joint is rejected. Discontinue placement of the tapered notched wedge and notify the Engineer of
changes you will make to your construction process in order to meet the specifications.

For HMA under QC/QA construction process, quantities of HMA placed in the completed longitudinal joint
will have a quality factor QFqgs of 1.0.
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39-1.11C Widening Existing Pavement

If widening existing pavement, construct new pavement structure to match the elevation of the existing
pavement's edge before placing HMA over the existing pavement.

39-1.11D Shoulders, Medians, and Other Road Connections
Until the adjoining through lane's top layer has been paved, do not pave the top layer of:

Shoulders

Tapers

Transitions

Road connections
Driveways

Curve widenings
Chain control lanes
Turnouts

Turn pockets

©CENoOOAWN -

If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer,
including shoulders. Do not operate spreading equipment on any area's top layer until completing final
compaction.

39-1.11E Leveling

If leveling with HMA is specified, fill and level irregularities and ruts with HMA before spreading HMA over
the base, existing surfaces, or bridge decks. You may use mechanical equipment other than a paver for
these areas. The equipment must produce uniform smoothness and texture. HMA used to change an
existing surface's cross slope or profile is not paid for as HMA (leveling).

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical
along the joint and remove extraneous material.

39-1.11F Compaction

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving.
Compilete finish rolling activities before the pavement surface temperature is:

1. Below 150 degrees F for HMA with unmodified binder
2. Below 140 degrees F for HMA with modified binder
3. Below 200 degrees F for RHMA-G

If a vibratory roller is used as a finish roller, turn the vibrator off.
Do not use a pneumatic-tired roller to compact RHMA-G.

For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20
foot thick.

Spread and compact HMA under sections 39-3.03 and 39-3.04 if any of the following applies:

1. Specified paved thickness is less than 0.15 foot.
2. Specified paved thickness is less than 0.20 foot and 3/4-inch aggregate grading is specified and
used.
3. You spread and compact at:
3.1.  Asphalt concrete surfacing replacement areas
3.2. Leveling courses
3.3. Areas for which the Engineer determines conventional compaction and compaction
measurement methods are impeded

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F.
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If you request and if authorized, you may cool HMA Type A and Type B with water when rolling activities
are complete. Apply water under section 17-3.

Spread sand at a rate from 1 to 2 Ib/sq yd on new RHMA-G, RHMA-O, and RHMA-O-HB pavement when
finish rolling is complete. Sand must be free of clay or organic matter. Sand must comply with section 90-
1.02C(4)(c). Keep traffic off the pavement until spreading sand is complete.

Replace the 5th and 6th paragraphs of section 39-1.12C with:

07-20-12
On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the Ply must
be at most 2.5 inches per 0.1-mile section.

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including
pavement within the superelevation transitions, the Pl, must be at most 5 inches per 0.1-mile section.

Add to section 39-1.12:

01-20-12
39-1.12E Reserved

Add to section 39-1.14:

01-20-12
Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill
as needed.

Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with:

04-20-12
6.4
Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with:
04-20-12
5.7
Replace "6.8" in the 1st paragraph of section 39-1.15B with:
04-20-12
6.4
Replace "6.0" in the 1st paragraph of section 39-1.15B with:
04-20-12
5.7
Replace the 1st paragraph of section 39-2.02B with:
02-22-13

Perform sampling and testing at the specified frequency for the quality characteristics shown in the
following table:
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Minimum Quality Control—Standard Construction Process

Quality Test Minimum HMA type
characteristic method sampling
and testing A B RHMA-G OGFC
frequency
Aggregate California | 1 per 750 JMF £ JMF £ JMF £ JMF £
gradation® Test202 | tonsand | Tolerance® | Tolerance” | Tolerance” | Tolerance”
Sand equivalent California any 47 42 47 -
(min)° Test 217 | remaining
Asphalt binder California | partatthe | JMF+0.40 | JMF+0.40 | JMF £0.40 | JMF +0.40
content (%) Test 379 | end of the
or 382 project
HMA moisture California | 1 per 2,500 1.0 1.0 1.0 1.0
content (%, max) Test 226 tons but
or 370 not less
than 1 per
paving day
Field compaction QC plan 2 per 91-97 91-97 91-97 -
(% max. business
theoretical day (min.)
density)*®
Stabilometer California | 1 per 4,000
value (min)° Test 366 tons or 2
No. 4 and 3/8" per 5 30 30 - -
gradings business
1/2" and 3/4" days, 37 35 23 -
gradings whichever
Air void content California | is greater 4+2 4+2 TV+2 -
(%)% Test 367
Aggregate California
moisture content Test 226
at continuous or 370
mixing plants and 2 per day
RAP moisture during - - - -
content at production
continuous mixing
plants and batch
mixing plants®
Percent of California
crushed particles Test 205
coarse aggregate
(%, min)
One fractured 90 25 - 90
face
Two fractured 75 - 90 75
faces As
Fine aggregate designated
(%, min) in the QC
(Passing no. plan. At
4 sieve and least once
retained on per project
no. 8 sieve.)
One fractured 70 20 70 90
face
Los Angeles California
Rattler (%, max) Test 211
Loss at 100 12 -- 12 12
rev.

Contract No. 11-402804

48 of 95




Loss at 500 45 50 40 40
rev.
Flat and California Report only | Report only | Report only | Report only
elongated Test 235
particles (%, max
by weight @ 5:1)
Fine aggregate California 45 45 45 -
angularity (%, Test 234
min)h
Voids filled with California
asphalt (%)' Test 367
No. 4 grading 65.0-75.0 | 65.0-75.0 Report onl _
3/8" grading 65.0-75.0 | 65.0-75.0 P y
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Voids in mineral California
aggregate (% Test 367
min)'
No. 4 grading 17.0 17.0 -- -
3/8" grading 15.0 15.0 --
1/2" grading 14.0 14.0 18.0—23.0
3/4" grading 13.0 13.0 18.0—23.0
Dust proportion' California
No. 4 and 3/8" | Test 367 0.6-1.2 0.6-1.2
gradings Report only -
1/2" and 3/4" 0.6-1.2 0.6-1.2
gradings
Hamburg wheel AASHTO
track T 324 1 per
(minimum number | (Modified) 10,000
of passes at 0.5 tons or 1
inch average rut per project __ _
depth)’ whichever
PG-58 is more 10,000 10,000
PG-64 15,000 15,000
PG-70 20,000 20,000
PG-76 or higher 25,000 25,000
Hamburg wheel AASHTO
track T 324 1 per
(inflection point (Modified) 10,000
minimum number tons or 1
of passes)’ per project -- -
PG-58 whichever 10,000 10,000
PG-64 is more 10,000 10,000
PG-70 12,500 12,500
PG-76 or higher 15000 15000
Moisture California For RAP
susceptibility Test 371 215%
(minimum dry 1 per
strength, psi)’ 10,000 120 120 3 3
tons or 1
per project
whichever
is greater
Moisture California For RAP
susceptibility Test 371 215%
(tensile strength 1 per 70 70 -- -
ration, %)’ 10,000
tons or 1
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per project
whichever
is greater
Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight- straight-
-- edge, must | edge, must | edge, must | edge, must
grind, and grind, and grind, and grind, and
Ply Plg Plg Plg
Asphalt rubber Section Section
binder viscosity @ | 39-1.02D 39-1.04C _ __ 1,500— 1,500
375 °F, 4,000 4,000
centipoises
Asphalt modifier Section Section __ _ Section Section
39-1.02D 39-1.04C 39-1.02D 39-1.02D
CRM Section Section - - Section Section
39-1.02D 39-1.04C 39-1.02D 39-1.02D

4 Determine combined aggregate gradation containing RAP under California Test 367.

® The tolerances must comply with the allowable tolerances in section 39-1.02E.

° Report the average of 3 tests from a single split sample.

¢ Determine field compaction for any of the following conditions:
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness

is at least 0.15 foot.

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20

foot.

¢ To determine field compaction use:
1. In-place density measurements using the method specified in your QC plan.
2. California Test 309 to determine the maximum theoretical density at the frequency specified in

California Test 375, Part 5C.

" Determine the bulk specific gravity of each lab-compacted briquette under California Test 308,
Method A, and theoretical maximum specific gravity under California Test 309.
9 For adjusting the plant controller at the HMA plant.
"The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or

gravel.
'Report only.

! Applies to RAP substitution rate greater than 15 percent.
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Replace the 1st paragraph of section 39-2.03A with:

02-22-13

The Department samples for acceptance testing and tests for the quality characteristics shown in the

following table:

HMA Acceptance—Standard Construction Process

Quality characteristic Test HMA type
method A B RHMA-G OGFC
Aggregate gradation ® California JMF £ JMF + JMF + JMF £
Sieve | 3/4" | 1/2" | 3/8" Test 202 | tolerance® | tolerance® | tolerance® | tolerance®
1/2" X°
3/8" X
No. 4 X
No. 8 X X X
No. X X X
200
Sand equivalent (min) California 47 42 47 -
Test 217
Asphalt binder content (%) California | JMF+0.40 | JMF+0.40 | JMF +0.40 | JMF +0.40
Test 379
or 382
HMA moisture content California 1.0 1.0 1.0 1.0
(%, max) Test 226
or 370
Field compaction (% max. California 91-97 91-97 91-97 --
theoretical density) Test 375
Stabilometer value (min)® California
No. 4 and 3/8" gradings Test 366 30 30 -- --
1/2" and 3/4" gradings 37 35 23 --
Air void content (%) 9 California 4+2 4+2 TV+2 -
Test 367
Percent of crushed particles California
Coarse aggregate (%, min) Test 205
One fractured face 90 25 -- 90
Two fractured faces 75 -- 90 75
Fine aggregate (%, min)
(Passing no. 4 sieve and
retained on no. 8 sieve.)
One fractured face 70 20 70 90
Los Angeles Rattler (%, max) California
Loss at 100 rev. Test 211 12 -- 12 12
Loss at 500 rev. 45 50 40 40
Fine aggregate angularity (%, California
min) Test 234 45 45 45 --
?’I/?,t rerl:;?( (ta)l;mwgeailéi(tj ?@a r5t|:<1:I)es (%aelgtozrg? Rfrﬁ’l‘;” Report only | Report only | Report only
Voids filled with asphalt (%) California
No. 4 grading Test367 | 65.0-75.0 | 65.0-75.0
3/8" grading 65.0-75.0 | 65.0-75.0 | Report only --
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Voids in mineral aggregate California
(% min)' Test 367
No. 4 grading 17.0 17.0 -- __
3/8" grading 15.0 15.0 --
1/2" grading 14.0 14.0 18.0-23.0
3/4" grading 13.0 13.0 18.0—23.0
Dust proportion' California Report only --
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No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2
1/2" and 3/4" gradings 0.6-1.2 0.6-1.2
Hamburg wheel track AASHTO
(minimum number of passes at T 324
0.5 inch average rut depth)’ (Modified)
PG-58 10,000 10,000 -- --
PG-64 15,000 15,000
PG-70 20,000 20,000
PG-76 or higher 25,000 25,000
Hamburg wheel track AASHTO
(inflection point minimum T 324
number of passes)’ (Modified)
PG-58 10,000 10,000 -- --
PG-64 10,000 10,000
PG-70 12,500 12,500
PG-76 or higher 15000 15000
Moisture susceptibility . California 120 120 __ __
(minimum dry strength, psi)’ Test 371
Moisture susceptibility ' California 20 70 __ __
(tensile strength ration, %)’ Test 371
Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight- straight-
edge, edge, must | edge, must edge and
must grind, and | grind, and must grind
grind, and Pl Pl
Plg
Asphalt binder Various | Section 92 | Section 92 | Section 92 | Section 92
Asphalt rubber binder Various - -- Section Section
92- 92-1.01D(2)
1.01D(2) and section
and section 39-1.02D
39-1.02D
Asphalt modifier Various - -- Section Section
39-1.02D 39-1.02D
CRM Various - -- Section Section
39-1.02D 39-1.02D

? The Engineer determines combined aggregate gradations containing RAP under California Test

367.

® X" denotes the sieves the Engineer tests for the specified aggregate gradation.
° The tolerances must comply with the allowable tolerances in section 39-1.02E.

4 The Engineer reports the average of 3 tests from a single split sample.

¢ The Engineer determines field compaction for any of the following conditions:
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness

is at least 0.15 foot.2.

"To determine field compaction, the Engineer uses:
1. California Test 308, Method A, to determine in-place density of each density core.
2. California Test 309 to determine the maximum theoretical density at the frequency specified
in California Test 375, Part 5C.
9The Engineer determines the bulk specific gravity of each lab-compacted briquette under California

Test 308, Method A, and theoretical maximum specific gravity under California Test 309.

3/4-inch aggregate grading is used and the specified total paved
thickness is at least 0.20 foot.

"The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or

gravel.
'Report only.

'Applies to RAP substitution rate greater than 15 percent.
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Replace the 5th paragraph of section 39-2.03A with:
01-20-12
The Engineer determines the percent of maximum theoretical density from density cores taken from the
final layer measured the full depth of the total paved HMA thickness if any of the following applies:

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at
least 0.15 foot and any layer is less than 0.15 foot.

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any
layer is less than 0.20 foot.
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Replace the 1st paragraph of section 39-3.02A with:

02-22-13
The Department samples for acceptance testing and tests for the quality characteristics shown in the
following table:

HMA Acceptance—Method Construction Process

Quality characteristic Test HMA type
method A B RHMA-G OGFC
Aggregate gradation ® California JMF + JMF + JMF + JMF £
Test 202 | tolerance® | tolerance® | tolerance® | tolerance”
Sand equivalent (min) ° California 47 42 47 --
Test 217
Asphalt binder content (%) California | JMF+0.40 | JMF+0.40 | JMF +0.40 | JMF +0.40
Test 379
or 382
HMA moisture content (%, max) | California 1.0 1.0 1.0 1.0
Test 226
or 370
Stabilometer value (min) © California
No. 4 and 3/8" gradings Test 366 30 30 -- --
1/2" and 3/4" gradings 37 35 23 --
Percent of crushed particles California
Coarse aggregate (% min) Test 205
One fractured face 90 25 - 90
Two fractured faces 75 -- 90 75
Fine aggregate (% min)
(Passing no. 4 sieve and
retained on no. 8 sieve.)
One fractured face 70 20 70 90
Los Angeles Rattler (% max) California
Loss at 100 rev. Test 211 12 -- 12 12
Loss at 500 rev. ] 45 50 40 40
Air void content (%) © California
Test 367 4+2 4+2 TV+2 -
Fine aggregate angularity California
(% min)° Test 234 45 45 45 B
z:ol/ftma:f g)l,owng%tr?td (‘gasrﬂc)les C_lJ_zgozrgsa Rc?rr])l?/rt Report only | Report only | Report only
Voids filled with asphalt California
(%) Test 367
No. 4 grading 65.0-75.0 | 65.0-75.0 Report onl __
3/8" grading 65.0-75.0 | 65.0-75.0 P y
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Voids in mineral aggregate California
(% min) " Test 367
No. 4 grading 17.0 17.0 - _
3/8" grading 15.0 15.0 --
1/2" grading 14.0 14.0 18.0-23.0
3/4" grading 13.0 13.0 18.0—23.0
Dust proportion’ California
No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2 Report only -
1/2" and 3/4" gradings 0.6-1 0.6-1.2
Hamburg wheel track AASHTO
(minimum number of passes at T 324
0.5 inch average rut depth)® (Modified) -- --
PG-58 10,000 10,000
PG-64 15,000 15,000
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PG-70 20,000 20,000
PG-76 or higher 25,000 25,000
Hamburg wheel track AASHTO
(inflection point minimum T 324
number of passes)? (Modified)
PG-58 10,000 10,000 -- --
PG-64 10,000 10,000
PG-70 12,500 12,500
PG-76 or higher 15000 15000
Moisture susceptibility California 120 120 __ __
(minimum dry strength, psi)° Test 371
Moisture susceptibility California 70 70 __ __
(tensile strength ration, %)° Test 371
Smoothness Section 12-foot 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight- straight-
edge and edge and edge and edge and
must-grind | must-grind | must-grind | must-grind
Asphalt binder Various | Section 92 | Section 92 | Section 92 | Section 92
Asphalt rubber binder Various - - Section Section
92- 92-
1.01D(2) 1.01D(2)
and section | and section
39-1.02D 39-1.02D
Asphalt modifier Various - -- Section Section
39-1.02D 39-1.02D
CRM Various - -- Section Section
39-1.02D 39-1.02D

®The Engineer determines combined aggregate gradations containing RAP under California Test

367.

® The tolerances must comply with the allowable tolerances in section 39-1.02E.
°The Engineer reports the average of 3 tests from a single split sample.

4The Engineer determines the bulk specific gravity of each lab-compacted briquette under California
Test 308, Method A, and theoretical maximum specific gravity under California Test 309.
® The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or
ravel.
Report only.
9 Applies to RAP substitution rate greater than 15 percent.

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with:

01-20-12
285 degrees F

Replace "5,000" in the 5th paragraph of section 39-4.02C with:
02-22-13

10,000

Replace the 7th paragraph of section 39-4.02C with:

02-22-13
Except for RAP substitution rate of greater than 15 percent, the Department does not use results from
California Test 371 to determine specification compliance.
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Replace the 8th paragraph of section 39-4.02C with:

02-22-13
Comply with the values for the HMA quality characteristics and minimum random sampling and testing for
quality control shown in the following table:
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Minimum Quality Control—QC/QA Construction Process

Quality Test Minimum HMA Type Location | Maxi-
characteristic method sampling of mum
and sampling | report
testing A B RHMA-G -ing
frequency time
allow-
ance
Aggregate California JMF + JMF + JMF + California
gradation® Test 202 tolerance” | tolerance® | tolerance® | Test 125
JMF+0.40 | JMF+0.40 | JMF £0.40 Loose
mix
Asphalt California behind
binder Test 379 paver
content (%) or 382 1 per 750 See 24
tons California | hours
Test 125
Field
compaction
(% max. QC plan 92-96 92-96 91-96 QC plan
theoretical
density)°®®
Aggregate
moisture
content at
continuous
mixing plants ;
and RAP California | 2 per day S.tOCk
. . piles or
moisture Test 226 during - - - -
- cold feed
content at or 370 production
_ belts
continuous
mixing plants
and batch
mixing
plants®
Sand o I
: California | 1 per 750 California 24
qulvfalent Test 217 tons 47 42 47 Test 125 | hours
(min)
1 per
2,500 tons
:I\(;Iiéture California but 24
Test 226 not less 1.0 1.0 1.0
content hours
A or 370 than 1 per
(Y%o,max) . Loose
paving .
da Mix
y :
- Behind
Stabilometer
Y Paver
value (min) 1 per S
| 4,000 tons Californ
California ’ alifornia
No. 4 and Test3ee | Of2PersS 30 30 ” Test125 | 48
3/8" gradings business hours
1/2" and 3/4" days, 37 35 23
gradings whichever
Air void California | is greater
content (%)™ | Test 367 422 422 V2
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Percent of
crushed
particles
coarse
aggregate
(% min.):
One
fractured
face
Two
fractured
faces

Fine
aggregate
(% min)
(Passing no.
4 sieve and
retained on
no. 8 sieve):
One
fractured
face

California
Test 205

Los Angeles
Rattler (%
max):

Loss at 100
rev.

Loss at 500
rev.

California
Test 211

Fine
aggregate
angularity
(% min) "

California
Test 234

Flat and
elongated
particle

(% max by
weight @
5:1)

California
Test 235

Voids filled
with asphalt
(%)

No. 4 grading
3/8" grading
1/2" grading
3/4" grading

California
Test 367

Voids in
mineral
aggregate
(% min.)'

No. 4 grading
3/8" grading
1/2" grading
3/4" grading

California
Test 367

As desig-
nated in
QC plan.

At least
once per
project.

90 25 --
California
s - %0 Test 125
70 20 70
California
12 . 12 Test 125
45 50 40
California
45 45 45 Test 125
Report Report Report California
only only only Test 125
Report
65.0-75.0 | 65.0-75.0 | MW
65.0-75.0 | 65.0-75.0
65.0-75.0 | 65.0-75.0
65.0-75.0 | 65.0-75.0
17.0 17.0 --
15.0 15.0 --
14.0 14.0 18.0-23.0
13.0 13.0 18.0-23.0

48
hours
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Dust . California
proportion' Test 367
No. 4 and Rc?r;])lort
3/8" gradings 0.6-1.2 0.6-1.2 y
1/2" and 3/4"
gradings 0.6—1.2 0.6—1.2
Hamburg AASHTO
wheel track T 324 1 per
(minimum (Modified) 10,000
number of tons or 1
passes at 0.5 per project
inch average whichever _ _
rut depth)” is greater
PG-58 10,000 10,000
PG-64 15,000 15,000
PG-70 20,000 20,000
PG-76 or
higher 25,000 25,000
Hamburg AASHTO
wheel track T 324 1 per
(inflection (Modified) 10,000
point tons or 1
minimum per project
number of whichever _ _
passes) is greater
PG-58 10,000 10,000
PG-64 10,000 10,000
PG-70 12,500 12,500
PG-76 or
higher 15000 15000
Moisture California
susceptibility Test 371 1 per
(minimum 10,000
dry strength, tons or 1 120 120 -- --
psi)’ per project
whichever
is greater
Moisture California 1 per
susceptibility | Test 371 10,000
(tensile tons or 1 70 70 20 _
strength per project
ratio, %)’ whichever
is greater
Smoothness 12-foot 12-foot 12-foot
straight- straight- straight-
Section _ edge, edge, edge, _
39-1.12 must- must- must-
grind, and | grind, and | grind, and
Plo Plo Plg
Asphalt
\r/Li]st,)cboesri tk))/w&ger Section _ __ N 1,500- Section 24
o 39-1.02D 4,000 39-1.02D | hours
375 °F,
centipoises
CRM Section - - - Section Section 48
39-1.02D 39-1.02D | 39-1.02D | hours
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? Determine combined aggregate gradation containing RAP under California Test 367.
® The tolerances must comply with the allowable tolerances in section 39-1.02E.
¢ Determines field compaction for any of the following conditions:
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved
thickness is at least 0.20 foot.
4To determine field compaction use:
1. In-place density measurements using the method specified in your QC plan.
2. California Test 309 to determine the maximum theoretical density at the frequency specified
in California Test 375, Part 5C.
¢ For adjusting the plant controller at the HMA plant.
" Report the average of 3 tests from a single split sample.
9 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308,
Method A, and theoretical maximum specific gravity under California Test 309.
"The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or
gravel.
'Report only.
! Applies to RAP substitution rate greater than 15 percent.

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with:

01-20-12
For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to
quality control testing frequency is 1:5.

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with:

01-20-12
or
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Replace the 1st paragraph of section 39-4.04A with:

02-22-13
The Engineer samples for acceptance testing and tests for the following quality characteristics:
HMA Acceptance—QC/QA Construction Process
Index Quality characteristic Weight Test HMA type
(i) -ing method
factor A B RHMA-G
(w)
Aggregate
gradation ?
Sieve 3/4})" 1/2" | 3/8"
1 1/2" X -- -- 0.05 California c
1 (38 | — | X | — | 005 | Test202 JMF £ Tolerance
1 No. 4 - -- X 0.05
2 No. 8 X X X 0.10
3 No. X X X 0.15
200
4 Asphalt binder content (%) 0.30 California | JMF+0.40 | JMF+0.40 | JMF £0.40
Test 379
or 382
5 Field compaction (% max. 0.40 California 92-96 92-96 91-96
theoretical density) ® Test 375
Sand equivalent (min)’ California 47 42 47
Test 217
Stabilometer value (min) ' California
No. 4 and 3/8" gradings Test 366 30 30 --
1/2" and 3/4" gradings 37 35 23
Air void content (%)"? California 4+2 4+2 TVz2
Test 367
Percent of crushed particles California
coarse aggregate (% min) Test 205
One fractured face 90 25 -
Two fractured faces 75 - 90
Fine aggregate (% min)
(Passing no. 4 sieve
and retained on No. 8
sieve.)
One fractured face 70 20 70
HMA moisture content California 1.0 1.0 1.0
(%, max) Test 226
or 370
Los Angeles Rattler (% California
max) Test 211
Loss at 100 rev. 12 -- 12
Loss at 500 rev. 45 50 40
Fine ag%regate angularity California 45 45 45
(% min) Test 234
Flat and elongated particle California Report Report only | Report only
(% max by weight @ 5:1) Test 235 only
Voids in mineral aggregate California
(% min)' Test 367 -
No. 4 grading 17.0 17.0 --
3/8" grading 15.0 15.0 18.0-23.0
1/2" grading 14.0 14.0 18.0-23.0
3/4" grading 13.0 13.0
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Voids filled with asphalt (%) California
' Test 367
No. 4 grading 65.0-75.0 | 65.0-75.0 | Report only
3/8" grading 65.0-75.0 | 65.0-75.0
1/2" grading 65.0-75.0 | 65.0-75.0
3/4" grading 65.0-75.0 | 65.0-75.0
Dust proportion' California
No. 4 and 3/8" gradings Test 367 0.6-1.2 0.6-1.2 Report only
1/2" and 3/4" gradings 0.6-1.2 0.6-1.2
Hamburg Wheel Tracker AASHTO
(minimum number of T 324
passes at 0.5 inch average (Modified)
rut depth)’ 3
PG-58 10,000 10,000
PG-64 15,000 15,000
PG-70 20,000 20,000
PG-76 or higher 25,000 25,000
Hamburg Wheel Tracker AASHTO
(inflection point minimum T 324
number of passes)’ (Modified)
PG-58 10,000 10,000 --
PG-64 15,000 15,000
PG-70 20,000 20,000
PG-76 or higher 25,000 25,000
Moisture susceptibility . California 120 120
(minimum dry strength, psi)’ Test 371 --
Moisture susceptibility California
(tensile strength ratio %)’ Test 371 70 70 70
Smoothness Section 12-foot 12-foot 12-foot
39-1.12 straight- straight- straight-
edge, edge, must | edge, must
must grind, and grind, and
grind, and Plo Plo
Ply
Asphalt binder Various | Section 92 | Section 92 | Section 92
Section
Asphalt rubber binder Various - - 92-1.01 D.(2)
and section
39-1.02D
. : Section
Asphalt modifier Various - - 39-1.02D
: Section
CRM Various - - 39-1.02D
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@ The Engineer determines combined aggregate gradations containing RAP under California Test 367.
®vX" denotes the sieves the Engineer tests for the specified aggregate gradation.
¢ The tolerances must comply with the allowable tolerances in section 39-1.02E.
9 The Engineer determines field compaction for any of the following conditions:
1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the
specified total paved thickness is at least 0.20 foot.
¢ To determine field compaction, the Engineer uses:
1. California Test 308, Method A, to determine in-place density of each density core.
2. California Test 309 to determine the maximum theoretical density at the frequency specified in
California Test 375, Part 5C.
" The Engineer reports the average of 3 tests from a single split sample.
9 The Engineer determines the bulk specific gravity of each lab-compacted briquette under California
Test 308, Method A, and theoretical maximum specific gravity under California Test 309.

"The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand
by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or
gravel.

'Report only.
! Applies to RAP substitution rate greater than 15 percent.

Replace the 3rd paragraph of section 39-4.04A with:

01-20-12
The Department determines the percent of maximum theoretical density from density cores taken from
the final layer measured the full depth of the total paved HMA thickness if any of the following applies:

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at
least 0.15 foot and any lager is less than 0.15 foot.

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any
layer is less than 0.20 foot.

AAAAANAANAANAANAAANAANANAANAANAAAANAANAANAANAANANN

40 CONCRETE PAVEMENT
01-20-12
Replace section 40-1.01C(4) with:

01-20-12
40-1.01C(4) Authorized Laboratory
Submit for authorization the name of the laboratory you propose to use for testing the drilled core
specimens for air content.

Replace the paragraph in section 40-1.01C(8) with:

01-20-12
Submit a plan for protecting concrete pavement during the initial 72 hours after paving when the
forecasted minimum ambient temperature is below 40 degrees F.

01-20-12

Delete "determined under California Test 559" in section 40-1.01C(9).
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Replace the 2nd and 3rd paragraphs in section 40-1.01D(4) with:
01-20-12
The QC plan must include details of corrective action to be taken if any process is out of control. As a
minimum, a process is out of control if any of the following occurs:

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the
specification limits

2. Forindividual penetration or air content measurements:
2.1.  One point falls outside the suspension limit line
2.2. Two points in a row fall outside the action limit line

Stop production and take corrective action for out of control processes or the Engineer rejects
subsequent material.

Replace the 1st paragraph in section 40-1.01D(5) with:

01-20-12
Determine the minimum cementitious materials content. Use your value for minimum cementitious
material content for MC in equation 1 and equation 2 of section 90-1.02B(3).
Replace the 1st sentence of the 3rd paragraph of section 40-1.01D(9) with:
01-20-12
Use a California profilograph to determine the concrete pavement profile.
Replace the title of the table in section 40-1.01D(13)(a) with:
01-20-12
Concrete Pavement Acceptance Testing
Replace the 2nd and 3rd paragraphs in section 40-1.01D(13)(a) with:
01-20-12

Pavement smoothness may be accepted based on the Department's testing. A single test represents no
more than 0.1 mile.

Acceptance of modulus of rupture, thickness, dowel bar and tie bar placement, coefficient of friction,
smoothness, and air content, does not constitute final concrete pavement acceptance.

01-20-12
Delete item 4 in the list in the 2nd paragraph in section 40-1.01D(13)(c)(2).

Replace items 1 and 2 in the list in the 2nd paragraph in 40-1.01D(13)(d) with:
01-20-12
1. For tangents and horizontal curves having a centerline radius of curvature 2,000 feet or more, the Pl
must be at most 2-1/2 inches per 0.1-mile section.
2. For horizontal curves having a centerline radius of curvature from 1,000 to 2,000 feet including
concrete pavement within the superelevation transitions of those curves, the Ply must be at most 5
inches per 0.1-mile section.

Replace the 1st and 2nd variables in the equation in section 40-1.01D(13)(f) with:

01-20-12
Ne = Number of your quality control tests (minimum of 6 required)
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n, = Number of verification tests (minimum of 2 required)

Replace "Your approved third party independent testing laboratory” in the 4th paragraph of
section 40-1.01D(13)(f) with:
01-20-12
The authorized laboratory

Replace item 2 in the list in the 2nd paragraph of section 40-1.01D(13)(g):

01-20-12
2. One test for every 4,000 square yards of concrete pavement with tie bars or remaining fraction of that
area. Each tie bar test consists of 2 cores with 1 on each tie-bar-end to expose both ends and allow
measurement.

Replace section 40-1.01D(13)(h) with:

01-20-12
40-1.01D(13)(h) Bar Reinforcement
Bar reinforcement is accepted based on inspection before concrete placement.
Replace the paragraph in section 40-1.02B(2) with:
01-20-12
PCC for concrete pavement must comply with section 90-1 except as otherwise specified.
Replace the paragraphs in section 40-1.02D with:
01-20-12

Bar reinforcement must be deformed bars.

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must
comply with section 52.

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be
one of the following:

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled
under ASTM D 3963/D 3963M and section 52-2.02C.

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M

Replace the paragraphs in section 40-1.02E with:

01-20-12
Tie bars must be deformed bars.

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the
following:

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M,
Grade 40 or 60.

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803.

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M.
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If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the
following:

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60.

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803.

Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02C, or
section 52-2.03C.

Do not bend tie bars.

Replace the 1st, 2nd, and 3rd paragraphs in section 40-1.02F with:
01-20-12
Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long.

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of
the following:

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating
must comply with either section 52-2.02B or 52-2.03B.

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803.

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M.

If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the
following:

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating
must comply with section 52-2.03B.

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803.

Replace the paragraphs in section 40-1.02G with:
01-20-12
For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped
assemblies.

If the project is not shown to be in high desert or any mountain climate region. Baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B.

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar
baskets must be one of the following:

1. Epoxy-coated wire complying with section 52-2.03B

2. Stainless-steel wire. Wire must be descaled, pickled, and polished solid stainless-steel. Wire must
comply with (1) the chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or
S31803 and (2) the tension requirements in ASTM A 1022/ A 1022M.

Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02B or 52-2.03B.

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt
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treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16
inch and the shank length must be at least 5 inches.

Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either
electroplating or galvanizing.

Replace the 1st paragraph in section 40-1.02H with:

01-20-12
Chemical adhesive for drilling and bonding dowels and tie bars must be on the Authorized Material List.
The Authorized Material List indicates the appropriate chemical adhesive system for the concrete
temperature and installation conditions.

Replace section 40-1.021(2) with:

01-20-12
40-1.02I(2) Silicone Joint Sealant
Silicone joint sealant must be on the Authorized Material List.
Replace the last sentence in section 40-1.021(4) with:
01-20-12
Show evidence that the seals are compressed from 30 to 50 percent for the joint width at time of
installation.
Replace the paragraph in section 40-1.02L with:
01-20-12

Water for core drilling may be obtained from a potable water source, or submit proof that it does not
contain:

1. More than 1,000 parts per million of chlorides as Cl
2. More than 1,300 parts per million of sulfates as S0,
3. Impurities that cause pavement discoloration or surface etching

Replace the paragraph in section 40-1.03B with:

01-20-12
Before placing concrete pavement, develop enough water supply for the work under section 17.
Replace the last paragraph in section 40-1.03D(1) with:
01-20-12
Removal of grinding residue must comply with section 42-1.03B.
Replace the 1st and 2nd paragraphs in section 40-1.03E(6)(c) with:
01-20-12

Install preformed compressions seals in isolation joints if specified in the special provisions.

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire
transverse length of concrete pavement except splices are allowed for widenings and staged
construction. With a sharp instrument, cut across the longitudinal seal at the intersection with transverse
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construction joints. If the longitudinal seal does not relax enough to properly install the transverse seal,
trim the longitudinal seal to form a tight seal between the 2 joints.

If splicing is authorized, splicing must comply with the manufacturer's written instructions.

Replace the 12th and 13th paragraphs in section 40-1.03G with:

01-20-12
Construct additional test strips if you:

1. Propose different paving equipment including:
1.1. Paver

2. Dowel bar inserter

3. Tie bar inserter

4. Tining

5. Curing equipment

2. Change concrete mix proportions

You may request authorization to eliminate the test strip if you use paving equipment and personnel from

a Department project (1) for the same type of pavement and (2) completed within the past 12 months.

Submit supporting documents and previous project information with your request.

Replace the 1st paragraph in section 40-1.03I with:

01-20-12
Place tie bars in compliance with the tolerances shown in the following table:
Tie Bar Tolerance
Dimension Tolerance
Horizontal and vertical skew 10 degrees maximum
Longitudinal translation * 2 inch maximum
Horizontal offset (embedment) | =2 inch maximum
Vertical depth 1. Not less than 1/2 inch below the saw
cut depth of joints
2. When measured at any point along
the bar, not less than 2 inches clear of
the pavement's surface and bottom
Replace item 4 in the list in the 2nd paragraph in section 40-1.03I with:
01-20-12

4. Use tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If
you request a waiver, describe the construction limitations or restricted access preventing the
advanced anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do
not move from their specified depth and alignment during paving. Use fasteners to anchor tie bar
baskets.

Replace "The maximum distance below the depth shown must be 0.05 foot." in the table in section
40-1.03J with:
01-20-12
The maximum distance below the depth shown must be 5/8 inch.

Contract No. 11-402804
68 of 95



Replace sections 40-1.03L and 40-1.03M with:

01-20-12
40-1.03L Finishing

40-1.03L(1) General
Reserved

40-1.03L(2) Preliminary Finishing
40-1.03L(2)(a) General

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark
each day's paving with a stamp. The stamp must be authorized before paving starts. The stamp must be
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate
the mark 20 £ 5 feet from the transverse construction joint formed at each day's start of paving and 1 £
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read
from the pavement's outside edge.

Do not apply more water to the pavement surface than can evaporate before float finishing and texturing
are completed.

40-1.03L(2)(b) Stationary Side Form Finishing

If stationary side form construction is used, give the pavement a preliminary finish by the machine float
method or the hand method.

If using the machine float method:

1. Use self-propelled machine floats.

2. Determine the number of machine floats required to perform the work at a rate equal to the pavement
delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement
delivery. When machine floats are in proper position, you may resume pavement delivery and paving.

3. Run machine floats on side forms or adjacent pavement lanes. If running on adjacent pavement,
protect the adjacent pavement surface under section 40-1.03P. Floats must be hardwood, steel, or
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat
surface.

If using the hand method, finish pavement smooth and true to grade with manually operated floats or
powered finishing machines.

40-1.03L(2)(c) Slip-Form Finishing

If slip-form construction is used, the slip-form paver must give the pavement a preliminary finish. You
may supplement the slip-form paver with machine floats.

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge
rounding.

40-1.03L(3) Final Finishing

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius.
Round transverse and longitudinal construction joints to a 0.02-foot radius.

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that
produces grooves parallel with the centerline.

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and
maintain accurate tracking along the pavement surface. The machine must have a single row of
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The
machine must have horizontal and vertical controls. The machine must apply constant down pressure on
the pavement surface during texturing. The machines must not cause ravels.
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Construct grooves over the entire pavement width in a single pass except do not construct grooves 3
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use a
guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened.

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves
under section 40-1.03L(2) using the hand method. Hand-constructed grooves must comply with the
specifications for machine-constructed grooves.

Initial and final texturing must produce a coefficient of friction of at least 0.30 when tested under California
Test 342. Notify the Engineer when the pavement is scheduled to be opened to traffic to allow at least 25
days for the Department to schedule testing for coefficient of friction. Notify the Engineer when the
pavement is ready for testing which is the latter of:

1. Seven days after paving
2. When the pavement has attained a modulus of rupture of 550 psi

The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is
ready for testing.

Do not open the pavement to traffic unless the coefficient of friction is at least 0.30.

40-1.03M Reserved

Replace the 4th paragraph of 40-1.03P with:
01-20-12
Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi
under California Test 523 or California Test 524.

Replace the 1st paragraph of section 40-6.01A with:
01-20-12
Section 40-6 includes specifications for applying a high molecular weight methacrylate resin system to
pavement surface cracks that do not extend the full slab depth.

Replace the 4th paragraph of section 40-6.01C(2) with:
01-20-12

If the project is in an urban area adjacent to a school or residence, the public safety plan must also
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the
airborne emissions monitoring plan.

01-20-12
Delete the 1st sentence of the 2nd paragraph in section 40-6.02B.

Replace item 4 in the list in the last paragraph in section 40-6.03A with:

01-20-12
4. Coefficient of friction is at least 0.30 under California Test 342
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Replace the paragraph in section 40-6.04 with:

01-20-12
Not Used
Add to section 40:

01-20-12
40-7-40-15 RESERVED
AAAAAANAANAAANAAAANAAAAAANAANAAAANAANANAANANANAAANN
41 CONCRETE PAVEMENT REPAIR
10-19-12
Replace "41-1.02" in the 1st paragraph of section 41-3.02 with:

10-19-12

41-2.02

Add to section 41-4.03:

10-19-12

41-4.03J-41-4.03M Reserved

Replace "41-8" in the 3rd paragraph of section 41-7.03 with:

10-19-12

41-9 except

AANAANAAAAAAAAANAANANAANANAAANAAAAAANAANAANAANANAAANAAAANAANAANAANAANAANANAANAAANAANAANAANN
DIVISION VI STRUCTURES
46 GROUND ANCHORS AND SOIL NAILS
01-18-13
Replace the 1st paragraph of section 46-1.01C(2) with:

01-18-13

Submit 5 sets of shop drawings to OSD, Documents Unit. Notify the Engineer of the submittal. Include in
the notification the date and contents of the submittal. Allow 30 days for the Department's review. After
review, submit from 6 to 12 sets, as requested, for authorization and use during construction.

Shop drawings and calculations must be sealed and signed by an engineer who is registered as a civil
engineer in the State.

Replace the 3rd paragraph of section 46-1.01C(2) with:

01-18-13
Ground anchor shop drawings must include:

Details and specifications for the anchorage system and ground anchors.

Details for the transition between the corrugated plastic sheathing and the anchorage assembly.

If shims are used during lock-off, shim thickness and supporting calculations.

Calculations for determining the bonded length. Do not rely on any capacity from the grout-to-ground
bond within the unbonded length.

pODO A
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01-18-13
Delete the 5th and 6th paragraphs of section 46-1.01C(2).

Replace the 4th paragraph of section 46-1.01D(2)(b) with:
01-18-13
Each jack and its gage must be calibrated as a unit under the specifications for jacks used to tension
prestressing steel permanently anchored at 25 percent or more of its specified minimum ultimate tensile
strength in section 50-1.01D(3).

10-19-12
Delete the 3rd paragraph of section 46-1.01D(2)(d).
Add to section 46-1.03B:
04-20-12
Dispose of drill cuttings under section 19-2.03B.
Replace the 1st sentence of the 3rd paragraph of section 46-2.01A with:
04-20-12
Ground anchors must comply with section 50.
Add to section 46-2.02B:
04-20-12

Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50.

AAAAAAAANAANNAANAAANAAAAAANAAAAAAAANANAANAANANRN

47 EARTH RETAINING SYSTEMS
10-19-12
Replace the 2nd paragraph of section 47-2.01D with:
02-17-12
Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of
round wire test samples in ASTM A 370.

Replace "78-80" in the 1st table in the 2nd paragraph of section 47-2.02C with:

10-19-12
78-100

Replace the value for the sand equivalent requirement in the 2nd table in the 3rd paragraph of
section 47-2.02C with:
01-20-12
12 minimum
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Replace the 1st paragraph of section 47-2.02E with:
02-17-12
Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A
185/A 185M.

Add between the 2nd and 3rd paragraphs of section 47-3.02A:

10-19-12
Reinforcement must comply with section 52.
10-19-12
Delete the 1st paragraph of section 47-3.02B(2)(b).
Add between the 3rd and 4th paragraphs of section 47-5.01:
10-19-12
Reinforcement must comply with section 52.
Add to section 47-6.01A:
10-19-12
The alternative earth retaining system must comply with the specifications for the type of wall being
constructed.
AAANAAAAAAAAANAAANAAANAAAAANAAANAANAAANAANAANAAANANAANN
48 TEMPORARY STRUCTURES
09-16-11
Replace the 7th paragraph of section 48-2.01C(2) with:
09-16-11

If you submit multiple submittals at the same time or additional submittals before review of a previous
submittal is complete:

1. You must designate a review sequence for submittals
2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher
priority still under review

AAAAANAANAAAANAAANAANAANAANAANAAAANAANAANAANAANAN

49 PILING
01-18-13
Replace "Load Applied to Pile by Hydraulic Jack(s) Acting at One End of Test Beam(s) Anchored
to the Pile" in the 5th paragraph of section 49-1.01D(2) with:
07-20-12
"Tensile Load Applied by Hydraulic Jack(s) Acting Upward at One End of Test Beam(s)"
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Add to section 49-1.03:

04-20-12
Dispose of drill cuttings under section 19-2.03B.

Replace the 2nd paragraph of section 49-2.01D with:
01-20-12
Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the
plane of pile cutoff.

Replace the 3rd and 4th paragraphs of section 49-2.04B(2) with:
10-19-12
Piles in a corrosive environment must be steam or water cured under section 90-4.03.

If piles in a corrosive environment are steam cured, either:

1. Keep the piles continuously wet for at least 3 days. The 3 days includes the holding and steam curing
periods.
2. Apply curing compound under section 90-1.03B(3) after steam curing.

Add to section 49-3.01A:

01-20-12
Concrete must comply with section 51.

Replace the 1st paragraph of section 49-3.01C with:
01-20-12
Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the
excavation methods and the concrete placement procedures provide for placing the concrete against
undisturbed material in a dry or dewatered hole.

Replace "Reserved" in section 49-3.02A(2) with:

01-20-12
dry hole:

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that:
1.1.  Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period
of 1 hour without any pumping from the hole during the hour.
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing
concrete.
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of
pumps.

Replace "Reserved" in section 49-3.02A(3)(a) with:

01-20-12
If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic
spacer. Allow 10 days for review.
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Replace item 5 in the list in the 1st paragraph of section 49-3.02A(3)(b) with:
10-19-12

5. Methods and equipment for determining:

5.1.  Depth of concrete

5.2. Theoretical volume of concrete to be placed, including the effects on volume if casings are
withdrawn

5.3. Actual volume of concrete placed

Add to the list in the 1st paragraph of section 49-3.02A(3)(b):

01-18-13
Drilling sequence and concrete placement plan.

Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with:
01-20-12

Be sealed and signed by an engineer who is registered as a civil engineer in the State. This

requirement is waived for either of the following conditions:

2.1.  The proposed mitigation will be performed under the current Department-published version of
ADSC Standard Mitigation Plan 'A’ - Basic Repair without exception or modification.

2.2. The Engineer determines that the rejected pile does not require mitigation due to structural,
geotechnical, or corrosion concerns, and you elect to repair the pile using the current
Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without
exception or modification.

Replace item 1 in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with:

01-20-12
Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe
lengths in excess of those commercially available. Log the location of the inspection pipe couplers
with respect to the plane of pile cutoff.

Add to section 49-3.02A(4)(d)(iv):
01-20-12

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan.

The meeting attendees must include your representatives and the Engineer's representatives involved in
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the
Department.

Provide the meeting facility. The Engineer conducts the meeting.

Replace the 1st paragraph of section 49-3.02B(5) with:
01-20-12

Grout used to backfill casings must comply with section 50-1.02C, except:

1.

Grout must consist of cementitious material and water, and may contain an admixture if authorized.
Cementitious material must comply with section 90-1.02B, except SCMs are not required. The
minimum cementitious material content of the grout must not be less than 845 Ib/cu yd of grout.
Aggregate must be used to extend the grout as follows:
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2.1.  Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent
pea gravel, by weight.
2.2. Fine aggregate must comply with section 90-1.02C(3).
2.3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 90 percent
passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve.
3. California Test 541 is not required.
4. Grout is not required to pass through a sieve with a 0.07-inch maximum clear opening before being
introduced into the grout pump.

Replace section 49-3.02B(8) with:

01-20-12
49-3.02B(8) Spacers

Spacers must comply with section 52-1.03D, except you may use plastic spacers.
Plastic spacers must:

1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard
Practice

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the
coefficient of thermal expansion between the plastic and concrete

3. Be of commercial quality

Add to section 49-3.02C(4):
01-20-12
Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover
measured from the outside of the cage to the sides of the hole or casing.

Place spacers at least 5 inches clear from any inspection tubes.

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage,
as recommended by the manufacturer.

AAAAAAAAANAANNAAANAANAAAAAANAAAAAAAANAAANAANNN

50 PRESTRESSING CONCRETE
01-18-13
Replace the 3rd paragraph of section 50-1.01D(2) with:

10-19-12
The Department may verify the prestressing force using the Department's load cells.

Replace the 6th paragraph of section 50-1.01D(3) with:

01-18-13
Jacking equipment must be calibrated as follows:

1. Each jack and its gage must be calibrated as a unit.

2. Each jack used to tension prestressing steel permanently anchored at 25 percent or more of its
specified minimum ultimate tensile strength must be calibrated by METS within 1 year of use and
after each repair. You must:

2.1.  Schedule the calibration of the jacking equipment with METS
2.2. Verify that the jack and supporting systems are complete, with proper components, and are in
good operating condition
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2.3.  Mechanically calibrate the gages with a dead weight tester or other authorized means before
calibration of the jacking equipment by METS

2.4.  Provide enough labor, equipment, and material to (1) install and support the jacking and
calibration equipment and (2) remove the equipment after the calibration is complete

2.5. Plot the calibration results

3. Each jack used to tension prestressing steel permanently anchored at less than 25 percent of its
specified minimum ultimate tensile strength must be calibrated by an authorized laboratory within 6
months of use and after each repair.

Replace "diameter” in item 9 in the list in the 1st paragraph of section 50-1.02D with:

04-20-12
cross-sectional area

Add to section 50-1.02:

09-16-11
50-1.02G Sheathing

Sheathing for debonding prestressing strand must:

1. Be split or un-split flexible polymer plastic tubing
2. Have a minimum wall thickness of 0.025 inch
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch

Split sheathing must overlap at least 3/8 inch.
Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape.

The sheathing and waterproof tape must not react with the concrete, coating, or steel.

Add to section 50-1.03B(1):

01-20-12
After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the
minimum ultimate tensile strength shown.

Add to section 50-1.03B(2):

09-16-11
50-1.03B(2)(e) Debonding Prestressing Strands

Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire
length shown and sealing the ends of the sheathing with waterproof tape.

Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded
lengths of pairs of strands must be equal.

Do not terminate debonding at any one cross section of the member for more than 40 percent of the
debonded strands or 4 strands, whichever is greater.

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before
placing the concrete.

AAAAANAANAAAANAAAANAANAANAANAAAANANAANAANAANAN
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51 CONCRETE STRUCTURES
10-19-12
Replace the paragraphs of section 51-1.01A with:

10-19-12
Section 51-1 includes general specifications for constructing concrete structures.
Earthwork for the following concrete structures must comply with section 19-3:
1. Sound wall footings
2. Sound wall pile caps
3. Culverts
4. Barrier slabs
5. Junction structures
6. Minor structures
7. Pipe culvert headwalls, endwalls, and wingwalls for a pipe with a diameter of 5 feet or greater
Falsework must comply with section 48-2.
Joints must comply with section 51-2.
Elastomeric bearing pads must comply with section 51-3.
Reinforcement for the following concrete structures must comply with section 52:
1. Sound wall footings
2. Sound wall pile caps
3. Barrier slabs
4. Junction structures
5. Minor structures
6. PC concrete members
You may use RSC for a concrete structure only where the specifications allow the use of RSC.
Add to section 51-1.03C(2)(c)(i):
04-20-12
Permanent steel deck forms are only allowed where shown or if specified as an option in the special
provisions.
Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with:
04-20-12

Compute the physical design properties under AISI's North American Specification for the Design of Cold-
Formed Steel Structural Members.

Replace the 8th paragraph of section 51-1.03D(1) with:
10-19-12
Except for concrete placed as pipe culvert headwalls and endwalls, slope paving and aprons, and
concrete placed under water, consolidate concrete using high-frequency internal vibrators within 15
minutes of placing concrete in the forms. Do not attach vibrators to or hold them against forms or
reinforcing steel. Do not displace reinforcement, ducts, or prestressing steel during vibrating.
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Add to section 51-1.03E(5):
08-05-11
Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is
authorized, drill a new hole adjacent to the rejected hole to the depth shown.

Replace "Reserved" in section 51-1.03F(5)(b) with:
04-20-12
51-1.03F(5)(b)(i) General
Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or
by longitudinal tining.

10-19-12
For bridge widenings, texture the deck surface longitudinally by longitudinal tining.

04-20-12
In freeze-thaw areas, do not texture PCC surfaces of bridge decks.

51-1.03F(5)(b)(ii) Grinding and Grooving

When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based
on the final profile grade elevations shown. Construct joint seals after completing the grinding and
grooving.

Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment
requirements.

Grind and groove the deck surface as follows:

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches.

2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the
centerline.

51-1.03F(5)(b)(iii) Longitudinal Tining
When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or

broom device that produces striations parallel to the centerline. Perform final texturing with spring steel
tines that produce grooves parallel with the centerline.

The tines must:

1. Be rectangular in cross section
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep

Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened.

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves.
Hand-constructed grooves must comply with the specifications for machine-constructed grooves.

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the
surface.

Replace the paragraphs of section 51-1.04 with:

10-19-12
If concrete involved in bridge work is not designated by type and is not otherwise paid for under a
separate bid item, the concrete is paid for as structural concrete, bridge.
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The payment quantity for structural concrete includes the volume in the concrete occupied by bar
reinforcing steel, structural steel, prestressing steel materials, and piling.

The payment quantity for seal course concrete is the actual volume of seal course concrete placed except
the payment quantity must not exceed the volume of concrete contained between vertical planes 1 foot
outside the neat lines of the seal course shown. The Department does not adjust the unit price for an
increase or decrease in the seal course concrete quantity.

Structural concrete for pier columns is measured as follows:

1. Horizontal limits are vertical planes at the neat lines of the pier column shown.
2. Bottom limit is the bottom of the foundation excavation in the completed work.
3. Upper limit is the top of the pier column concrete shown.

The payment quantity for drill and bond dowel is determined from the number and depths of the holes
shown.

Replace "SSPC-QP 3" in the 1st paragraph of section 51-2.02A(2) with:

10-19-12
AISC-420-10/SSPC-QP 3

Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with:
04-20-12
Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The
completed groove must have:

1. Top width within 1/8 inch of the width shown or ordered
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth
3. Uniform width and depth

Cutting grooves in existing decks includes cutting any conflicting reinforcing steel.

Replace the 2nd paragraph of section 51-2.02E(1)(e) with:

08-05-11
Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide
a smooth-riding joint without slapping of components or tire rumble.

Add between the 1st and 2nd paragraphs of section 51-4.01A:

10-19-12
Prestressing concrete members must comply with section 50.

04-20-12
Delete the 2nd paragraph of section 51-4.01A.
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Replace the 3rd paragraph of section 51-4.01C(2) with:

04-20-12
For segmental or spliced-girder construction, shop drawings must include the following additional
information:
1. Details showing construction joints or closure joints
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe
3. Materials and methods for making closures
4. Construction joint keys and surface treatment
5. Other requested information
For segmental girder construction, shop drawings must include concrete form and casting details.
10-19-12
Delete the 1st and 2nd paragraphs of section 51-4.02A.
Replace the 3rd paragraph of section 51-4.02B(2) with:
04-20-12

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior
girders must match the color and texture of the adjoining concrete.

Add to section 51-4.02B(2):

04-20-12
At spliced-girder closure joints:

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse
texture as specified for the top surface of PC members.

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end
sufficiently to facilitate splicing of the duct.

For spliced girders, pretension strand extending from the closure end of the girder segment to be
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and
other coatings that would destroy or reduce the bond.

Add to section 51-4.03B:
04-20-12
The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent
stage.

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2.

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate
diaphragms to allow inspection for concrete consolidation.

Add between the 1st and 2nd paragraphs of section 51-7.01A:

10-19-12
Minor structures include:

1. Pipe culvert headwalls and endwalls for a pipe with a diameter less than 5 feet
2. Drainage inlets
3. Other structures described as minor structures
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10-19-12
Delete the 4th paragraph of section 51-7.01A.

Replace the 1st and 2nd paragraphs of section 51-7.01B with:
10-19-12

Concrete must comply with the specifications for minor concrete.

Add to section 51:

10-19-12
51-8-51-15 RESERVED

AAAAAAAAANAANNAAANAANAAAAAANAAAAAAAANAAANAANANRN

52 REINFORCEMENT

01-18-13
Add to section 52-1.01A:

07-20-12

Splicing of bar reinforcement must comply with section 52-6.

Replace the 1st and 2nd paragraphs of section 52-1.02B with:

10-19-12

Reinforcing bars must be deformed bars complying with ASTM A 706/A 706M, Grade 60, except you may
use:

1.

Deformed bars complying with ASTM A 615/A 615M, Grade 60, in:

1.1.  Junction structures

1.2. Sign and signal foundations

1.3.  Minor structures

1.4. Concrete crib members

1.5. Mechanically-stabilized-embankment concrete panels

1.6. Masonry block sound walls

Deformed or plain bars complying with ASTM A 615/A 615M, Grade 40 or 60, in:
2.1. Slope and channel paving

2.2.  Concrete barriers Type 50 and 60

Plain bars for spiral or hoop reinforcement in structures and concrete piles

Add to the list in the 3rd paragraph of section 52-1.02B:

04-20-12
Shear reinforcement stirrups in PC girders

Replace the 6th paragraph of section 52-6.01D(4)(a) with:

01-18-13

Before performing service splice or ultimate butt splice testing, perform total slip testing on the service
splice or ultimate butt splice test samples under section 52-6.01D(4)(b).
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Replace section 52-6.02D with:
10-21-11
52-6.02D Ultimate Butt Splice Requirements

When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as
either of the following:

1. For "Necking (Option 1)," the test sample must rupture in the reinforcing bar outside of the affected
zone and show visible necking.

2. For "Necking (Option II)," the largest measured strain must be at least:
2.1.  Six percent for no. 11 and larger bars
2.2.  Nine percent for no. 10 and smaller bars

Replace the 2nd and 3rd paragraphs of section 52-6.03B with:

01-18-13
Do not splice the following by lapping:

1. No. 14 bars
2. No. 18 bars
3. Hoops
4. Reinforcing bars where you cannot provide a minimum clear distance of 2 inches between the splice
and the nearest adjacent bar
AAAAAANAANAAANAAAANAAANAAAAAANAAAANAANANAANAANANAANAN
54 WATERPROOFING
04-20-12
Add between "be" and "3/8 inch” in the 3rd paragraph of section 54-4.02C:
04-20-12
at least
AAANAAAAAAANAAANAAANAAANAAANAAAANAAANAANAANAANAANAANANAANN
56 SIGNS
07-20-12
07-20-12
Delete item 2 in the list in the 4th paragraph of section 56-3.01A.
07-20-12
Delete the 7th paragraph of section 56-3.02K(2).
07-20-12
Delete item 4 in the list in the 1st paragraph of section 56-3.02M(1).
07-20-12

Delete "and box beam-closed truss" in the 2nd paragraph of section 56-3.02M(3)(a).
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AAAAAAAAANAANNAANAAANAAAAAANAAAAAAAANANAAANAANANN

57 WOOD AND PLASTIC LUMBER STRUCTURES
10-19-12
Replace "51-2.01C(3)" in the 1st paragraph of section 57-2.01C(3)(a) with:

10-19-12
57-2.01C(3)
AAANAAAAAAAAAANAANAANAANAANAAANAAANAAANAANAAANAAANAAANANAANN
58 SOUND WALLS
10-19-12
10-19-12
Delete the 3rd paragraph of section 58-1.01.
Replace the 1st paragraph of section 58-2.01D(5)(a) with:
08-05-11

You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and
structural tests of masonry to verify the masonry construction complies with section 1704, "Special
Inspections," and section 2105, "Quality Assurance," of the 2007 CBC.

10-19-12
Delete the 1st paragraph of section 58-2.02F.
AAAAAANAANAAANAAAANAAAAAANANAAAANAANAANAANAANANAANANAN
59 PAINTING
10-19-12
Replace "SSPC-SP 10" at each occurrence in section 59 with:
10-19-12
SSPC-SP 10/NACE no. 2
Replace "SSPC-SP 6" at each occurrence in section 59 with:
10-19-12
SSPC-SP 6/NACE no. 3
Replace "SSPC-CS 23.00" at each occurrence in section 59 with:
10-19-12

SSPC-CS 23.00/AWS C 2.23M/NACE no. 12

Replace "SSPC-QP 3 or AISC SPE, Certification P-1 Enclosed" in item 3 in the list in the 1st
paragraph of section 59-2.01D(1) with:

10-19-12
AISC-420-10/SSPC-QP 3 (Enclosed Shop)
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Replace the paragraphs in section 59-2.03A with:

Clean and paint all exposed structural steel and other metal surfaces.

10-19-12

You must provide enclosures for cleaning and painting structural steel. Cleaning and painting of new
structural steel must be performed in an Enclosed Shop as defined in AISC-420-10/SSPC-QP 3. Maintain
atmospheric conditions inside enclosures within specified limits.

Except for blast cleaning within closed buildings, perform blast cleaning and painting during daylight

hours.

Add to section 59-2.03C:

59-2.03C(3) Moisture-Cured Polyurethane Coating

Reserved

Replace item 1 in the list in the 2nd paragraph of section 59-2.03C(1) with:

1. Apply a stripe coat of undercoat paint on all edges, corners, seams, crevices, interior angles,
junctions of joining members, weld lines, and similar surface irregularities. The stripe coat must

10-19-12

10-19-12

completely hide the surface being covered. If spot blast cleaning portions of the bridge, apply the

stripe coat of undercoat paint before each undercoat and follow with the undercoat as soon as

practical. If removing all existing paint from the bridge, apply the undercoat first as soon as practical
and follow with the stripe coat of undercoat paint for each undercoat.

Coatings for new structural steel must comply with the requirements shown in the following table:

Add to section 59-2.03C(2)(a):

Zinc Coating System for New Structural Steel

Description Coating Dry film thickness (mils)
All surfaces:
Undercoat Inorganic zinc primer, 4-8
AASHTO M 300 Type l or I
Finish coat® Exterior grade latex, 2 minimum each coat,
2 coats 4-8 total
Total thickness, all coats 8-14

%If no finish coats are described, a final coat of inorganic zinc primer is required

10-19-12

Coatings for existing structural steel must comply with the requirements shown in the following table:
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Zinc Coating System for Existing Structural Steel
Description Coating Dry film thickness (mils)

Connections to new
structural steel:?

Undercoat Inorganic zinc primer, 4-8
AASHTO M 300 Type | or I
Finish coat® Exterior grade latex, 2 minimum each coat,
2 coats 4-8 total
Total thickness, all coats 8—14
Other surfaces cleaned to
bare metal:
1st undercoat State Specification PWB 145 2-3
2nd undercoat State Specification PWB 146 2-3
1st finish coat State Specification PWB 171 1.5-3
2nd finish coat State Specification PWB 172 1.5-3
Total thickness, all coats 712

Existing painted surfaces
to be topcoated:

Undercoat State Specification PWB 146 2-3
1st finish coat State Specification PWB 171 1.5-3
2nd finish coat State Specification PWB 172 1.5-3
Total thickness, new coats 5-9

®Includes the following locations:
1. New and existing contact surfaces
2. Existing member surfaces under HS bolt heads, nuts, or washers
3. Bare surfaces of existing steel after trimming, cutting, drilling, or reaming
4. Areas within a 4-inch radius from the point of application of heat for welding or
flame cutting
®If no finish coats are described, a final coat of inorganic zinc primer is required

07-20-12
Delete "and box beam-closed truss" in the 1st sentence in the 1st paragraph of section 59-5.03.

AAAANAANAAAANAANAANANANAANANAAANANANAANANAAAANAANAANANAAAANAANANANN

DIVISION VII DRAINAGE

62 ALTERNATIVE CULVERTS
10-19-12
Add to the end of section 62-1.01:
10-19-12
Alternative culverts include concrete collars and concrete tees and reinforcement for connecting new pipe
to existing or new facilities. Concrete for the collars and tees must be minor concrete. Reinforcement for
the concrete collars or tee connections must comply with section 52.

AAAAANAANAAAANAAAANAANAANAANAAANAANANAANAANAANAN
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64 PLASTIC PIPE

10-19-12
Replace the 2nd paragraph of section 64-1.01A with:

10-19-12
Plastic pipe includes all necessary elbows, wyes, tees, other branches, fittings, coupling systems,
concrete collars or tees, and reinforcement.
AAAAAAAAAAAANAAANAANANAANAAAANAANAAAAANAAAAAAANANANAAN
65 CONCRETE PIPE
10-19-12
Replace the 2nd paragraph of section 65-1.01 with:
10-19-12

Concrete pipe includes all necessary elbows, wyes, tees, other branches, concrete collars or tees, and
reinforcement.

AAAAAAAAANAANNAANAAAANAAAAANAAAAAAAANANAANAANANN

70 MISCELLANEOUS DRAINAGE FACILITIES
01-18-13
Replace section 70-5.02A(2) with:
01-20-12
70-5.02A(2) Plastic Flared End Sections
Plastic flared end sections must comply with ASTM D 3350.

Replace the 2nd, 3rd, and 4th paragraphs of section 70-7.02B with:
01-18-13
Before shipping, the exterior surfaces of the casing must be cleaned, primed, and coated to comply with
ANSI/AWWA C213 or ANSI/AWWA C214.

Wrapping tape for repairing damaged coating and wrapping field joints and fittings must be a pressure-
sensitive PVC or polyethylene tape with a minimum thickness of 50 mils, 2 inches wide.

Add to section 70-7.03:
01-18-13
Repair damaged coating on the casing and wrap field joints and fittings with wrapping tape as follows:

1. Before wrapping, thoroughly clean and prime the pipe casing, joints, and fittings under the tape
manufacturer's instructions.

2. Wrap the tape tightly with 1/2 uniform lap, free from wrinkles and voids to provide not less than a 100-
mil thickness.

3. Wrapping at joints must extend at least 6 inches over adjacent pipe casing coverings. Apply tension
such that the tape will conform closely to contours of the joint.

AAAANAANAANAANAANAANANANAANANAAAANANAANANAAAANAAANAANANAAAANAANANN
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DIVISION VIlII MISCELLANEOUS CONSTRUCTION
72 SLOPE PROTECTION

01-18-13
Replace the row under "Class™ in the table in the 1st paragraph of section 72-3.02B with:
01-20-12
[ 12T | 141 ] Light | Facing | Cobble |

Replace the row under "Rock class" in the table in the 2nd paragraph of section 72-3.03E with:

01-20-12
[ 12T | 14T | Light | Facing | Cobble |
Add to section 72-11.01B:
01-18-13
Expanded polystyrene and premolded expansion joint filler must comply with section 51-2.
Replace the 1st paragraph of section 72-11.01C(2) with:
01-18-13
Construct and finish minor concrete slope paving under section 51-1.
AAAAAANAANAANAANAAAANAAAANAAAAAANAAAAAAANANAANANANAANAN
74 PUMPING EQUIPMENT AND CONTROLS
01-20-12
Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with:
01-20-12
Drainage pumps must be factory certified under ANSI/HI 14.6.
AAANAAAAAAAAANAAANAAANAAAAANAAANAAANAAANAANAANAAANANAANN
75 MISCELLANEOUS METAL
10-19-12
Replace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:
10-19-12

AISC-420-10/SSPC-QP3

AAAAAAAAANAANNAAANAANANAAAAAANAAAAAAAANAAAANAANANN
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Replace section 78 with:

07-20-12
78 INCIDENTAL CONSTRUCTION
07-20-12
78-1 GENERAL
Section 78 includes specifications for incidental bid items that are not closely associated with other
sections.
78-2-78-50 RESERVED
AAAAANAANAAAANAAAANAANAAAANAAAANAANAANAANAANAN
80 FENCES
10-19-12
Add to section 80-2.02D:

10-19-12

Vertical stays must:

1. Comply with ASTM A641

2. Be12-1/2 gage

3. Have a Class 3 zinc coating

Replace item 1 in the list in section 80-2.02E with:

10-19-12

Comply with ASTM A 116, Type Z, Grade 60, Class 1

Add after "galvanized wire" in the 1st paragraph of section 80-2.02F:

10-19-12

complying with ASTM A 641

Replace the 3rd and 4th paragraphs of section 80-2.02F with:

10-19-12

Each staple used to fasten barbed wire and wire mesh fabric to wood posts must:

1. Comply with ASTM F 1667
2. Be atleast 1-3/4 inches long
3. Be manufactured from 9-gage galvanized wire

Wire ties used to fasten barbed wire and wire mesh to metal posts must be at least 11-gage galvanized
wire complying with ASTM F 626. Clips and hog rings used for metal posts must be at least 9-gage
galvanized wire complying with ASTM F 626.

Replace the 8th through 14th paragraphs of section 80-2.03 with:

10-19-12
Attach the wire mesh and barbed wire to each post.

Securely fasten tension wires to wood posts. Make a single or double loop around each post at each
attachment point and staple the wire to the post. Use wire ties, hog rings, or wire clips to fasten the wires
to the metal posts.
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Connect each wood brace to its adjacent post with a 3/8 by 4-inch steel dowel. Twist the tension wires
until the installation is rigid.

Stretch barbed wire and wire mesh fabric and fasten to each wood or steel end, corner, or gate post.
Apply tension according to the manufacturer’s instructions using a mechanical stretcher or other device
designed for such use. If no tension is specified by the manufacturer, use 250 pounds for the required
tension. Evenly distribute the pull over the longitudinal wires in the wire mesh such that no more than 50
percent of the original depth of the tension curves is removed. Do not use a motorized vehicle, truck, or
tractor to stretch the wire.

Attach barbed wire and wire mesh fabric to the private-property side of posts. On curved alignments,
place the wire mesh and barbed wire on the face of the post against which the normal pull of the wire
mesh and wire will be exerted. Terminate the wire mesh and barbed wire at each end, corner, pull, and
gate post in the new fence line. Attach wire mesh and barbed wire to each wood or steel end, corner, pull,
or gate post by wrapping each horizontal strand around the post and tying it back on itself with at least 4
tightly-wound wraps.

At line posts, fasten the wire mesh to the post at the top and bottom and at intermediate points not
exceeding 10 inches apart. Fasten each line of barbed wire to each line post. Use wire ties or clips to
fasten the wires to metal posts under the post manufacturer’s instructions. Drive staples crosswise with
the grain of the wood and pointed slightly downward. Drive staples just short of actual contact with the
wires to allow free longitudinal movement of those wires and to prevent damage to the wire’s protective
coating. Secure all wires to posts to maintain horizontal alignment.

Splices in barbed wire and wire mesh are allowed provided there are no more than 2 splices per 50 feet
of fence. Use commercially-available galvanized mechanical wire splices or a wire splice created by tying
off wire. Install mechanical wire splices with a tool designed for that purpose under the manufacturer's
instructions. Tie off the wire as follows:

1. Carry the ends of each wire 3 inches past the tied-off knot location and wrap around the wire for at
least 6 turns in opposite directions.

2. Remove the splice tool and close the space by pulling the end of the wires together.

3. Cut the unused ends of the wire close and neat.

Add to "< 6" in the table in the 4th paragraph of section 80-3.02B:

10-19-12
feet
AANANAAANAAAANAAAANAANANAANAAANAANAAAAANAAANANANAAANAAAAANAANAANANAANAANAAANAAANAANAANAANN
DIVISION IX TRAFFIC CONTROL FACILITIES
83 RAILINGS AND BARRIERS
10-19-12
Replace "80-2.02" in the 2nd paragraph of section 83-1.02E with:
10-19-12
80-3.02B
Add to section 83-2.02D(1):
10-21-11

For a concrete barrier transition:

1. Remove portions of the existing concrete barrier where shown under section 15-3
2. Roughen the contact surface of the existing concrete barrier
3. Drill and bond dowels into the existing concrete barrier under section 51-1
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Add to section 83-2.02:

10-19-12
83-2.02H-83-2.02M Reserved
AAANAAAAAAAANAAANAANAANAAANAAAAAAANAAANAAANAANAANAAAANANAANN
84 TRAFFIC STRIPES AND PAVEMENT MARKINGS
01-20-12
Replace the 1st paragraph in section 84-2.04 with:
01-20-12

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as
2 traffic stripes.

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as
1 traffic stripe.

Add to section 84:

01-20-12
84-6 THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET
NIGHT VISIBILITY

Reserved

84-7-84-10 RESERVED

AAAAANAANAAAANAAAANAANAAAANAAAANAANAANAANAANAN

86 ELECTRICAL SYSTEMS
10-19-12
Replace section 86-2.06 with:

01-20-12
86-2.06 PULL BOXES

86-2.06A General

86-2.06A(1) Cover Marking

Marking must be clearly defined, uniform in depth, and parallel to either the long or short sides of the
cover.

Marking letters must be 1 to 3 inches high.

Before galvanizing steel or cast iron cover, apply marking by one of the following methods:

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening.

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening.

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch.

86-2.06A(2) Installation and Use
Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work.

Contract No. 11-402804
91 of 95



You may use a larger standard size pull box than that shown on the plans or specified.
A pull box in ground or sidewalk area must be installed as follows:

1. Embed bottom of the pull box in crushed rock.

2. Place a layer of roofing paper on the crushed rock.

3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the
drain hole.

4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper.

5. Place grout between the pull box and the pull box extension, and around conduits.

The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation,
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade.
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull
box so that the top of the pull box is flush with the sidewalk.

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace
with new if the sump was grouted.

86-2.06B Non-Traffic-Rated Pull Boxes

Reserved

86-2.06C Traffic Pull Boxes

Traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural
Design Loading for Underground Precast Concrete Utility Structures,” for HS20-44 loading. You must be
able to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent
deformations.

Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included
for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the
longer sides.

Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the
thread.

After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame
must be cleaned of debris and tightened securely.

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened,
the bolt head must not exceed more than 1/8 inch above the top of the cover.

Concrete placed around and under traffic pull boxes must be minor concrete.

Replace "project” in the 3rd paragraph of section 86-2.11A with:

10-19-12
work

Replace "Contract" in item 2 in the list in the 11th paragraph of section 86-2.11A with:

10-19-12
work

AAAAANAANAAAANAAAANANAANAANAAAANAANAANAANAANAN
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88 GEOSYNTHETICS

01-18-13
Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-
1.02B with:

10-19-12

Pun(r:T:liJr:e strength, Ib ASTM D 6241 310

Trapmeizr?id tearing strength, Ib ASTM D 4533 56

Replace the 3rd paragraph in section 88-1.02C with:

10-19-12

Geocomposite wall drain must be from 0.25 to 2 inches thick.

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with:

01-20-12
0.05

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph
of section 88-1.02E with:

01-20-12
0.012
Replace the table in the 1st paragraph of section 88-1.02G with:
01-20-12
Sediment Filter Bag
Values
Property Test Woven Nonwoven

Grab breaking load, Ib, 1-inch grip ASTM D 4632 200 550

min, in each direction
Apparent elongation, percent
min, in each direction ASTM D 4632 10 50
Water.flow rate, gal per minute/sq ft ASTM D 4491 100-200 75.200

min and max average roll value
Permittivity, sec™

min ASTM D 4491 1.0 1.0
Apparent opening size, inches ASTM D 4751 0.023 0.012

max average roll value ] ]
Ultraviolet resistance, %

min retained grab breaking load, ASTM D 4355 70 70

500 hr.
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Replace the table in the 1st paragraph of section 88-1.02H with:

01-20-12

Temporary Cover
Values
P T
roperty est Woven | Nonwoven

Grab t_)re_aklng Ioaq, Ib,. 1-inch grip ASTM D 4632 200 200

min, in each direction
Apparent elongation, percent

min, in each direction ASTM D 4632 15 S0
Water flow rate, gal per minute/sq ft ) )

min and max average roll value ASTM D 4491 4-10 80-120
Permittivity, sec”

min ASTM D 4491 | 0.05 1.0
Apparent opening size, inches ASTM D 4751 | 0.023 0.012

max average roll value ] ]
Ultraviolet resistance, % 70

min retained grab breaking load, 500 hr. ASTM D 4355 70

Replace section 88-1.02P with:

88-1.02P Biaxial Geogrid

01-18-13

Geosynthetics used for biaxial geogrid must be a punched and drawn polypropylene material formed into
an integrally formed biaxial grid. When tested under the referenced test methods, properties of biaxial
geogrid must have the values shown in the following table:

Biaxial Geogrid

Property Test Value
. . a

Aperture size, inch Calipered 0.8-1.3x1.0-1.6

min and max
Rib thl_ckness, inch Calipered 0.04

min
Jun(?::?nn thickness, inch Calipered 0.150

- ° : a
Tenfnn%strength, 2% strain, Ib/ft ASTM D 6637 410 x 620

. . a
Ten?nni?]strength at ultimate, Ib/ft ASTM D 6637 1,310 x 1,970
Ultraviolet resistance, percent

min retained tensile strength, 500 hours ASTM D 4355 100

; a
J“”‘?ﬂ?ﬂ” strengh, lb/ft ASTM D 7737 1,220 x 1,830
Overrr?ill[]flexural rigidity, mg-cm ASTM D 7748 750,000

T NIRT] )
Torsrfirg]al rigidity at 20 cm-kg, mm-kg/deg GRI:GG9 0.65

#Machine direction x cross direction

®Geosynthetic Research Institute, Test Method GG9, Torsional Behavior of Bidirectional Geogrids When

Subjected to In-Plane Rotation
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AAAAAAAAAAAANAAAANAANNAANAAANAAAAANAAAAAAAANNAAANAAANNAANAAANNAANAAANANAN

DIVISION X MATERIALS

90 CONCRETE
08-05-11
Replace the 3rd paragraph of section 90-1.01C(7) with:
08-05-11
Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each
batch must be line feed carriage return and one line separate record with sufficient fields for the specified
data.

Replace the 3rd paragraph of section 90-3.01C(5) with:
08-05-11
Production data must be input by hand into a pre-printed form or captured and printed by the
proportioning device. Present electronic media containing recorded production data in a tab-delimited
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return
with sufficient fields for the specified data.

AAAAANAANAAAANAAAANAANAAAANAAAANANAANAANAANAN

91 PAINT
10-19-12
Add to section 91-2:
10-19-12
91-2.03 MOISTURE-CURED POLYURETHANE COATING
Reserved
Replace "saint" in the 1st paragraph of section 91-4.05 with:
10-19-12
paint
AAANAAAAAAANAAANAAANAAANAAAAAANAAAANAANAANAANAANAANANAANN
92 ASPHALTS
01-20-12
Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section
92-1.02B with:
01-20-12
Dynamic shear,
Test temperature at 10
rad/s, °C T 315 58 64 64 64 70
min G*/sin(delta), kPa 1.00 1.00 1.00 1.00 1.00
max G*/sin(delta), kPa 2.00 2.00 2.00 2.00 2.00
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